
 

Ref no: W-2/2021-22/TTU                                               Dated: 30th Dec. 2021 
 

 

 

TENDER DOCUMENT FOR 
 

 

 

RESURFACING AND MAINTENANCE WORKS  OF  UJJAIN – 

JAORA ROAD (SH-17) PROVIDING OF BITUMINOUS 

CONCRETE INCLUDING CLEANING OF OF ROAD SURFACE 

AND APPLYING TACK COAT FOR RESURFACING WORKS, 

REPAIR OF SUB BASE IF ANY REQUIRED, BERM FILLING 

ON BOTH SIDE AND CENTRE/EDGE LINE MARKING WITH 

THERMO PLASTIC PAINT 
 

 

Resolution Professional 

IBBI Regn: IBBI/IPA-001/IP-P00311/2017-18/10575 

Topworth Tollways (Ujjain) Private Limited 

C/o Headway Resolution and Insolvency Services Pvt. Ltd. 

708, Raheja Center, Nariman Point, Mumbai-400021 

Tel: 022 - 66107434 (D), 022-66107430 (Board) 

Cell:+91 9920061236 

Email: cirpttu@gmail.com , anuj19603@yahoo.co.in 
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Topworth Tollways (Ujjain) Private Limited 

C/o Headway Resolution and Insolvency Services Pvt. Ltd. 

708, Raheja Center, Nariman Point, Mumbai-400021 

Tel: 022 - 66107434 (D), 022-66107430 (Board) 

Cell:+91 9920061236 

Email: cirpttu@gmail.com , anuj19603@yahoo.co.in 

Web site www.headwayip.com 
 

 

TENDER  DOCUMENT   FOR  RESURFACING AND MAINTENANCE WORKS  OF  

UJJAIN – JAORA ROAD (SH-17) PROVIDING OF BITUMINOUS CONCRETE 

INCLUDING CLEANING OF OF ROAD SURFACE AND APPLYING TACK COAT FOR 

RESURFACING WORKS, REPAIR OF SUB BASE IF ANY REQUIRED, BERM FILLING 

ON BOTH SIDE AND CENTRE/EDGE LINE MARKING WITH THERMO PLASTIC 

PAINT 
 

 

Topworth Tollways (Ujjain) Private Limited C/o Headway Resolution and Insolvency Services Pvt. 

Ltd. invites  sealed  tenders  in  two  bid  system  from  eligible  contractors  for undertaking 

following works: 

 

Name of Works           :  Resurfacing and maintenance works  of  Ujjain – Jaora Road (sh-17) providing 

of bituminous concrete including cleaning of of road surface and applying tack coat for resurfacing 

works, repair of sub base if any required, berm filling on both side and centre/edge line marking with 

thermo plastic paint 

 

Approx. Estimated Cost          :       Rs. 2.00 Crores. 

 

EMD                           :       Rs.4.00 lakhs by Demand Draft. 

 

Eligibility                     :       The   eligible  companies  conforming  to    eligibility criteria  laid  down  

in  the  tender   document may submit hard copy of documents as per tender in sealed  envelope 

to Topworth Tollways (Ujjain) Private Limited C/o Headway Resolution and Insolvency Services Pvt. 

Ltd, the latest by  5th Jan. 2021 up to1700 Hrs super scribing the envelope, enclosing all requisite 

documents, with name of work and drop the  envelope  in  the  tender  box  kept  at  TTUPL 

Reception and / or by PDF file in password protected mode. TTUPL reserves the right to reject 

any or all tenders and to call off the process of finalizing of contractors, at any stage without 

assigning any reasons 
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TENDER NOTICE 

 

Ref no: W-2/2021-22/TTU                                              Dated: 30th Dec. 2021 
 

 

Resolution Professional, TTUPL invites sealed tenders in two bid system (Technical and 

Price Bid) 

from eligible contractors, for execution of the following works. 
 

 

 

Name of work Resurfacing and maintenance works  of  Ujjain – Jaora 

Road (sh-17) providing of bituminous concrete including 

cleaning of road surface and applying tack coat for 

resurfacing works, repair of sub base if any required, 

berm filling on both side and centre/edge line marking 

with thermo plastic paint 

Estimated cost Rs.200.00 LAKHS 

Period of completion 30 days 

Eligibility Tenderer      should      have      successfully completed  

three similar  works  costing not less  than  the  

amount  equal  to    40%   of estimated cost of work 

or two similar works costing not less than the 

amount  equal to 60%  of  estimated  cost  of  work  

or   one similar   work   costing   not  less   than   the 

amount equal to 80% of  estimated cost of work in 

last seven & current financial years. 

 

 

Cost of tender document Rs.2500/- 

Tender Ref No & Due date ______________, 5th Jan 2022 

Pre bid techno – commercial meeting Prebid meeting on Monday, 3rd Jan 2021, at 3.00 pm. 

Online 

CSD will Published Tuesday, 4th Jan 2021, at 3.00 pm.  
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Tender   document   should   be  downloaded   from   website:  www.headwayip.com, Tenderer  

should  enclose  DD  for Rs. 2500/-  towards  the  cost  of tender document  and EMD 

amount of Rs.4.00 Lakhs along with the technical bid. Tenders not accompanied by the 

tender document fee and EMD will be rejected. Last date for submission of tenders is 5th 

Jan 2021 

 

 

 

 

Anuj Bajpai 

 Resolution Professional 

IBBI Regn: IBBI/IPA-001/IP-P00311/2017-18/10575 

Topworth Tollways (Ujjain) Private Limited 

C/o Headway Resolution and Insolvency Services Pvt. Ltd. 

708, Raheja Center, Nariman Point, Mumbai-400021 

Tel: 022 – 66107434 (D), 022-66107430 (Board) 

Cell:+91 9920061236  

Email: cirpttu@gmail.com , anuj19603@yahoo.co.in 

www.headwayip.com  
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VOL-I Eligibility Criteria 
NOTICE FOR INVITATION OF TENDERS 

 

 

Online  Tenders  are  invited  by Anuj Bajpai – Resolution Professional, IBBI Regn: 

IBBI/IPA-001/IP-P00311/2017-18/10575, Topworth Tollways (Ujjain) Private Limited, C/o 

Headway Resolution and Insolvency Services Pvt. Ltd., 708, Raheja Center, Nariman Point, 

Mumbai-400021, Tel: 022 – 66107434 (D), 022-66107430 (Board), Cell:+91 9920061236,  

Email: cirpttu@gmail.com , anuj19603@yahoo.co.in , eligible Contractors, for execution of 

RESURFACING AND MAINTENANCE WORKS  OF  UJJAIN – JAORA ROAD (SH-17) 

PROVIDING OF BITUMINOUS CONCRETE INCLUDING CLEANING OF OF ROAD 

SURFACE AND APPLYING TACK COAT FOR RESURFACING WORKS, REPAIR OF SUB 

BASE IF ANY REQUIRED, BERM FILLING ON BOTH SIDE AND CENTRE/EDGE LINE 

MARKING WITH THERMO PLASTIC PAINT 
 

Tender to be addressed &                    Resolution Professional 

Deposited at                                          Topworth Tollways (Ujjain) Private Limited 

C/o Headway Resolution and Insolvency Services Pvt. Ltd,  Website www.headwayip.com 

& Bid documents (required in Physical form as  per tender)   are   to   be   deposited   in   a    

sealed envelope  at  reception  of  TTUPL  duly  marked  as TENDER   DOCUMENT    FOR    

RESURFACING AND MAINTENANCE WORKS  OF  UJJAIN – JAORA ROAD (SH-17) 

PROVIDING OF BITUMINOUS CONCRETE INCLUDING CLEANING OF OF ROAD 

SURFACE AND APPLYING TACK COAT FOR RESURFACING WORKS, REPAIR OF SUB 

BASE IF ANY REQUIRED, BERM FILLING ON BOTH SIDE AND CENTRE/EDGE LINE 

MARKING WITH THERMO PLASTIC PAINT 
 

Earnest Money Deposit (EMD):    an amount of Rs.4.00 lakhs  (Rupees Four  Lakhs Fifty 

Thousand only) in  the form of a demand  draft in  favour of    Topworth Tollways (Ujjain) 

Private Limited C/o Headway Resolution and Insolvency Services Pvt. Ltd,     payable   at 

Mumbai  from  any   nationalized bank. 
 

 

Cost of Tender documents      :   a mount of Rs.2500.00 (Rupees Two Thousand five hundred 

only) in  the form of  a demand  draft in favour of   Topworth Tollways (Ujjain) Private 

Limited 

C/o Headway Resolution and Insolvency Services Pvt. Ltd,     payable   at Mumbai  from  

any   nationalized bank 

Time of Completion of work          :       30 Days 

Last Date and Time for 

Receipt of Tenders                       :         5th Jan. 2022 Up to 17.00 hrs. 

Date & Time of submission  5th Jan 2022 (up to 1700 hrs.)   

of tender 

Date & Time of opening of tender    6th Jan 2022  at 1100 Hrs. 

 
 

mailto:cirpttu@gmail.com
mailto:anuj19603@yahoo.co.in
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Resolution Professional, Topworth Tollways (Ujjain) Private Limited 

C/o Headway Resolution and Insolvency Services Pvt. Ltd.  Is not bound to accept the lowest 

tender and Reserves the right  to  accept  or reject  any or all Tenders  without  assigning  

any  reason whatsoever. 

The Debarred or Terminated or Black listed contractors by any Govt./ Semi Govt./ Non 

Govt. bodies Private Firms or by TTUPL, are not allowed to participate in bidding process 

of this work, is such things happens, the submitted bid will be rejected,  

 

The blank tender documents with eligibility criteria terms and conditions are to be downloaded     

from     Headway Resolution and Insolvency Services Pvt. Ltd    website:      www.headwayip.com,. 

Tenderers  are advised  to follow  the instructions  provided  in the ‘Instructions  to Bidders’ 

for e-submission of the bids at www.headwayip.com

http://www.headwayip.com/
http://www.headwayip.com/
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II.  GENERAL INSTRUCTIONS TO TENDERERS 

 

1.0     Scope of Tender: 

 

Resolution Professional, Topworth Tollways (Ujjain) Private Limited  invites  sealed  

tenders  in two bid system  (Technical  and Price Bid) from eligible Contractors,  for 

execution of RESURFACING AND MAINTENANCE WORKS  OF  UJJAIN – JAORA 

ROAD (SH-17) PROVIDING OF BITUMINOUS CONCRETE INCLUDING CLEANING 

OF OF ROAD SURFACE AND APPLYING TACK COAT FOR RESURFACING WORKS, 

REPAIR OF SUB BASE IF ANY REQUIRED, BERM FILLING ON BOTH SIDE AND 

CENTRE/EDGE LINE MARKING WITH THERMO PLASTIC PAINT detailed in the 

Notice Inviting  Tenders (NIT) The successful  tenderer  shall complete the works within 

the  completion date specified in the  Notice Inviting Tenders (NIT). 
 

2.0     Non-Association / Relation: 

Should a contractor or a tenderer have a relative, employed in TTUPL or in case of 

partnership firm or company incorporated under the Indian company act, should a partner 

or relative of the partner or a shareholder be employed in a responsible capacity in TTUPL, 

the authority inviting the tender should be informed of the fact at the time of submission of 

tender, failing which the tender may be rejected. If such fact is suppressed at the time of 

tendering and comes to   light   at   any   time after acceptance  of tender, the contract may 

be rescinded. 
 

3.0 Eligibility Criteria: 

 

S.No Criteria Documents Required 

a The tenderer should have minimum 3 years’ 

experience in the field of road  construction prior 

to 31.03.2021. 

Valid    certificates    and     Order 

copies         and          satisfactory 

completion certificates  for seven 

years 

b One  Engineer/s  (Graduate  with  minimum  2 

years’ experience  and/or  Diploma   with   4 

years’ experience) 

Tenderer shall submit list of 

Engineers on his permanent 

establishment with qualification & 

experience along with affidavits from 

requisite numbers of Engineers 

regarding employment with firm and 

copies of Degree/Diploma 

certificates and experience 

certificate. 
c The   firm   should   have   minimum   annual Turnover details or Audit reports 

turnover of  Rs.  2.00 Crores for  last  three 

financial years 



 

 

 

S.No Criteria Documents Required 

d The firm should have carried out the works Order   copies   and   satisfactory 

with Central Govt /State Govt Department as completion   certificates   of   Govt 

follows: organizations       only,       clearly 
 

 

i.  at least three (3) completed similar works 

costing   not  less  than   Rs.90.00  lakhs during 

the last 5 (Five) years ending with 

31.03.2018. 

OR 

ii.  at least two (2) completed similar  works costing   

not  less  than   Rs.120.00  lakhs during the last 

5 (Five) years ending with 

31.03.2017. 

OR 

iii. at least one (1) completed similar  works costing  

not  less  than  Rs.120.00  lakhs during the last 5 

(Five) years ending with 

31.03.2017. 

indicating t h e   cost  &  nature  of 

work handled. 

 

Similar   works:  - Providing, laying   with paver 

the bitumen mix of BM & BC work from Hot 

Mix Plant. 

 

e The firm must have G S T  registration number 

and PAN number. 

Copies of the registration 

certificate and PAN card copy 

shall be enclosed. 

f Working capital :- 

The  tenderer  should  have  working  capital and 

/or credit facilities more than 50% of the 

estimated cost of work. 

Copy of latest balance sheet/ income 

tax return for working capital and/or 

Banker‘s certificate for credit 

facilities. If necessary deptt will 

make inquiries with the tenderer‘s 

Banker. g Details of Vehicles/Equipment/Plants 

Tenderer  should  own  or have  assured  access 

(through hire/ lease/ purchase agreement / other 

commercial means) to the requisite Equipment, Plants 

and Vehicles in good working condition as per 

Statement-V 

Copy of documentary support of 

ownership/assured to the satisfaction 

of the Accepting officer 
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  Seal)  

4.0 Qualification of the Tenderer 

 

4.1   All Tenderers   shall  provide   Eligibility  Criteria   information   as   per proforma  

enclosed. 

 

4.2  All  Tenderers  shall  include  the  following  information  by  producing  relevant documents 

and certificate with their Tender. 

 

(a)          Conditions of the contract enclosed each page duly signed by the tenderer as token  

of  acceptance.  If any deviation  is proposed  by the  tenderer the  same must be clearly  

indicated and enclosed as deviation list but tenders  with significant deviations  list and  merely  

enclosing    tenderer’s    printed  conditions or their own terms and conditions will make the 

tender liable  for rejection. 

 

(b)      Earnest money deposit as laid down in these instructions to tenderers. ( c ) Tender 

document cost. 

(d)         Tender Processing fees as per Instructions to bidders for e-tendering 

 

5.0 Cost of Tendering & inspection of site 

 

5.1         The Tenderer shall bear all costs associated   with   the   preparation   and submission  

of  his Tender,  tenderer shall not be entitled to any cost, expenses or other claims whether 

or not the tender is accepted, rejected or invitation to Tender withdrawn or cancelled and the 

TTUPL will in no case/way  be responsible and  liable for those costs. 

 

5.2          The Tenderer, at the Tenderer’s own responsibility shall visit and  examine the  Site  

of  Works  and  its  surroundings  and  obtain  all  information  that  may  be necessary for  

preparing  the  Tender  and  entering  into  a contract  for Execution of Resurfacing and 

maintenance works  of  Ujjain – Jaora Road (Sh-17) providing of bituminous concrete including 

cleaning of road surface and applying tack coat for resurfacing works, repair of sub base if any 

required, berm filling on both side and centre/edge line marking with thermo plastic paint 

The  costs  of  visiting  the  site  shall  be  at  the  Tenderer’s  own expense. 

 

 

5.3      The tenderer should inspect the site during working  hours (i.e.  10.00 Hrs to 18.00 

Hrs) on working days  (i.e. Monday to Saturday)
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  Seal)  

ELIGIBILITY CRITERIA INFORMATION CHECKLIST TO ACCOMPANY THE 

TENDER (Bidder should fill up YES or NO without fail) 

 

S/No Bid Enclosures YES or NO 

1 Details of firm (PSU/Pvt Ltd/Partnership/Proprietor ship)  

2. Whether the Tender is submitted in Two covers Technical Bid 

and Price Bid online? 

 

3. Whether Technical Bid (Envelope- A) contains the following  

3.1 Bidder’s undertaking covering letter in the Letter Head shall be signed 

by the authority, stamped and submitted. 

 

3.2 Signed and stamped Letter of Authorization or Power of Attorney for 

signing the Tender document shall be submitted. 

 

3.3 All  sections  covered  in  the  Tender  document  in  full  shall  be signed 

by the authority, stamped and submitted 

 

3.4 Tender  Cost  and  Earnest  Money  Deposit  (EMD)  amount  as 

specified  in  the  Tender  shall  be  submitted.  Original  copy  of Tender 

Cost and EMD shall be submitted  to TTUPL,  Mumbai before date 

of opening of bid documents. 

 

3.5 Filled up Technical Bid and Profile of bidder shall be signed by the 

authority, stamped and submitted 

 

3.6 Unfilled price bid format shall be signed by the authority, stamped and 

submitted 

 

3.7 All supporting documents for proving the Eligibility Criteria  shall be 

signed by the authority and stamped in all pages 

 

3.8 Whether Tender processing fee as specified in the Tender shall be 

submitted. Original copy of Tender processing fee in favor of Topworth 

Tollways (Ujjain) Private Limited 

C/o Headway Resolution and Insolvency Services Pvt. Ltd,     

payable   at Mumbai  shall be submitted to TTUPL, Mumbai before 

date of opening of bid documents. 
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  Seal)  

 

3.9 Supporting documents to meet the Eligibility Criteria YES or NO 

 a) All the supporting documents to meet the Eligibility Criteria as laid 

down in the Tender under Eligibility Criteria shall be signed by the 

authority and stamped 

 

 b) Bidder’s Certificate of Incorporation  or Registration  

 c) Balance Sheet and Profit & Loss accounts for the past three year 

should be submitted. 

 

 g) Clientele list for the similar works executed.  

Checklist should be enclosed in technical bid 

 All  experience  certificates  including  those  in  support  of existing  commitments issued by an 

Officer not below the rank of Executive  Engineer  (or) Equivalent grade.
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  Seal)  

STATEMENT – I 

 

Details of value of Road works (Turnover) executed in each year during the last three financial 

years by the Tenderer. 

 

Sl. No. Financial Year Value in Rs. 

1. 2018-2019  

2. 2019-2020 

2020-2021 

 

3. 

 

2020-2021  

 

Attach  certificate(s)  issued  by  the  Equivalent Authority to Executive  Engineer  or  concerned 

head  of the department showing work wise / year wise  value of work done in respect of all 

the works executed by the Tenderer during last three years 
 

 

 

Signature of the Contractor 
 

 

 

STATEMENT – II 

 

Details of similar works completed in the  name of the Tenderer during the last five financial 

years. 

 
 

Value of work had done year wise during the last ‘five’ years. 
Total value of work done. 

1st Year 2nd Year 3rd Year 4th Year 5th Year  

8 9 10 11 12 13 
 

 

Attach certificates issued by the Equivalent Authority to Executive  Engineer  or  concerned 

head of  the department  showing  work wise  / year wise value  of  work done  and  date of 

completion. 

 

 

Signature of the Contractor

 

Sl. N o 

 

Name of the 

work 

 

Address  of 

Agreement. 

Concluding 

Authority 

Agreement No. 

& dated. With 

telephone 

number 

 

Value of 

Contract In 

Lakhs 

 

Stipulated 

period      of 

completion 

 

Actual date 

of completion 

1 2 3 4 5 6 7 
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  Seal)  

STATEMENT – III 

 

Physical quantities executed by  the Tenderer in the last five  financial years. [Work wise / year 

wise]. 
 

Sl. 

No 

 
1 

Financial Year 

 
2 

Name of 

Work 

 
3 

Agt. No 

 
4 

Quantities executed / Year wise 

Item-1         Item-2         Item-3         Item-4         Item-5         Item-6         Item-7 

5 6 7 8 9 10 11 

1    GSB WMM DBM SDBC BM BC/AC Road 

marking 

2 2018-2019          
3 2019-2020          
4 2020-2021          

 

 

Attach certificates in support  of the above quantities  issued  by  the  Executive Engineer  or  

concerned  head  of  the  department  duly  showing  the  quantities executed year wise. 

 

 

Signature of the Contractor 
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  Seal)  

 

STATEMENT – IV A 

Details of Existing Commitments 
 

 

Details of works on hand and yet to be completed as on the date of submission of  the Tender  

and  works  for which  Tenders  have been  submitted  are to be furnished. 
 

A) Existing Commitments on ongoing works: 
 

 
Sl. 

No 

 

 
Name of work 

Address of 

Agt. 

Concludi ng 

authority 

 

 
Agt No. 

& Date 

 

 
Value of 

contract 

Stipulate d 

period of 

completi on 

 

Value of 

work done 

so far 

Balance 

Value of 

works to be 

complete d 

Anticipat ed 

date of 

completi on 

 

Updated 

value of 

balance 

work 

1 2 3 4 5 6 7 8 9 10 

          
 

 

Attach certificates  issued by the Equivalent Authority to Executive  Engineer  or  concerned 

head of  the department indicating the balance work to be done, and likely period of completion. 

 

 

 

Signature of the Contractor



(Signature of Contractor with 
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  Seal)  

STATEMENT – IV B 

B) Details of works for which Tenders are submitted [awarded / likely to be awarded] 

 
 

 
Sl.No 

 

Name of work 

Address of 

Agt. Concluding 

authority 

 

Estimated value 

of work 

Stipulated 

period of 

completion 

Date on which 

tender was 

submitted 

 

Present stage of 

tender 

1 2 3 4 5 6 7 

       

 

 

Signature of the Contractor 
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  Seal)  

STATEMENT - V 

Availability of Vehicles/Equipment/Plants 

 

The tenderer should  furnish  the  information   required  below,  regarding   the availability 

of the equipment, required for execution. 
 

 

Sl. 

No 

 

Details 

Minimu

m 

Number 

Required 

Number Available 

Owned Leased To be 

procured 

1 2 3 4 5 6 

(i) HMP (60 TPH) 01    

(ii) Paver finisher 02    

(iii) Vibratory roller 02    

(iv) Tandem Roller 02    

(v) Pneumatic Tyre Roller  01    

(vi) Tippers 05    

(vii) Tar boiler 02    

 

(viii) 

Mechanical broomer /Air 02    

compressor    

ix) Road marking Machine 02    
 

 

Note:- 

(a) Tenderer shall indicate source of requisite Equipment’s, Plants and Vehicles in good working condition 

required for execution of work in following format :- 

(i) Item 

(ii) Year of manufacture 

(iii) Source from where to be arranged (owned/leased etc) (iv) Location 

presently deployed 

(v) Based on known commitments, whether will be available for use in the proposed contract 

(b) Copy of documentary support of ownership/assured  to the satisfaction of the Accepting officer. 

 

 

 

 

 

 

Signature of the Contracto
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STATEMENT – VI Availability of Key Personnel 

Qualification and experience of Key Personnel proposed to be deployed for 

execution of the Contract. 
 

 

Sl. No Name Designation Qualification Total 

Experience 

Working with 

the 

Tenderer since 

1 2 3 4 5 6 

      
 

 

 

Signature of the Contractor 
 

 

STATEMENT - VII 

 

Information on litigation history in which Tenderer is the Petitioner 

 

 
 

Sl.No 

 

Case No / year 

 

Court where 

filed 

Subject 

Matter / 

Prayer in the 

case 

Details of 

Respondents 

 

Present Stage 

1 2 3 4 5 6 

      
 

 

 

Signature of the Contractor 

  

STATEMENT – VIII 

 

Tenderer shall submit undertaking that:- 

(a) There is no poor/slow progress in running work. (If yes, submit details and reasons of delay to 

check that these are not attributable to him or are beyond his control). 

(b) There is no previous track record of poor quality of work or incomplete work of slow progress of 

work with either TTUPL or with any other agency 

(c) There are no serious defect observed in works which stand uncertified with TTUPL and or with 

any other agency (If yes, submit details and reasons) 

(d) There are no cancelled/ abandoned contracts in which Govt unrealized recoveries exist (If yes, 

submit details and reasons) 

(e) He/They have not been blacklisted by any Govt Deptt (If yes, submit details and reasons) 

(f) There are no any Govt dues outstanding against the firm (If yes, submit details and reasons) 

(g) Proprietor/partners/directors of firm are not involved in antinational/social activities and have 

neither been convicted nor any proceeding are pending in court for such activities (If yes, submit details) 

(h) Tenderer should not be habitual litigant i.e. having more than 3 unsuccessful arbitration/court 

cases during last years in which his views/claims substantially rejected. 
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I /we  declare  that  I  /  We  will  abide  by  any  action  such  as  disqualification  or determination   

of  Contract  or  blacklisting   or  any  action  deemed  fit,  if  the   department detects any misleading 

or false information in bidding documents submitted by us. 

 

 

 

Signature of the Contractor 

 

6.0 Contents of documents 
 

 

        Contract documents consists of 

        Notice for invitation of Tenders 

        Instructions to Tenderers 

        Articles of Agreement 

        General conditions of contract (GCC) 

        Special conditions of contract (SCC) 

        Form of performance guarantee / Bank guarantee bond 

        General Technical Specifications 

        Approved Makes 

        Bill of Quantities 

        Scope of work 
 

 

The  Tenderer  shall  be  deemed  to  have  examined  all  instructions,  forms,  terms,  and 

specifications in the Documents. Failure to furnish the information required by the Tender 

Document  or  submission  of  a  Tender  not  substantially  responsive  to   the  Tender 

Documents in every respect will be at the Tenderer’s risk and may result in the rejection of the 

Tender. 

 

The several documents forming the contract are to be taken as mutually explanatory of one 

another, detailed drawings being followed in preference to small scale drawing and figured 

dimensions in preference to scale and Special Conditions in preference to General Conditions. 
 

 

In       case   of       any     discrepancy between         the     Schedule      of     Quantities, the 

specifications and/ or the drawings, given in the tender document the following order of preference 

shall be observed: 

 

1. Description of Schedule of Quantities. 

2. Particular Specification and Special condition, if any.  

3. Specifications. 

4. Latest edition Indian Standard Specifications of Roads (MORTH Specifications). 

 

7.0 Amendment of Tendering Documents 
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7.1     Before the deadline for submission of Tenders, the TTUPL may modify  the 

Tender documents by issuing addenda. 
 

7.2     TTUPL shall have the right to amend/delete/add to the various provisions in the tender 

documents or withdraw/cancel the invitation to tender without assigning any reasons whatsoever. 

The amendments/errata  if issued by the TTUPL shall be read carefully in conjunction with 

tender documents. The quoted price/rate/amount shall be deemed to be worked out taking into 

account amendments / errata also. 

 

7.3     Any addendum thus issued shall be part of the Tender documents. 
 

7.4     To  give  prospective  Tenderers   reasonable   time  in  which  to  take   an addendum  

into  account  in  preparing  their  Tenders,  the  TTUPL  may  extend  if necessary the deadline 

for submission of Tenders. 

 

8.0     Earnest Money Deposit (EMD) 

 

8.1     Tender EMD amount of Rs.4,00,000/-  in the form of a demand draft in favour of 

Topworth Tollways (Ujjain) Private Limited, C/o Headway Resolution and Insolvency Services Pvt. 

Ltd,     payable   at Mumbai must  accompany  each  Tender.  Tenders  not  accompanied  by  EMD  

and unconditional acceptance letter will be summarily rejected. 

 

8.2     The EMD of the unsuccessful Tenderers will be discharged / returned within 

8 weeks  from the  last date  of  tender  submission.  The EMD  of  the  successful 

Tenderer shall be retained till submission of performance guarantee as per clause 23 of general 

instructions. 
 

 

8.3     The  EMD  of  successful   tender  shall  be  refunded   on  submission   of performance 

guarantee or adjusted with performance guarantee as per clause 23 of general instructions. 

 

8.4     The EMD may be forfeited: if the Tenderer withdraws his Tender during the validity 

period of the Tender; or in case of a successful Tenderer fails to  furnish performance 

guarantee. 

 

9.0     Period of validity of Tender 

 

The Tender shall remain valid for a period of  90 days (Ninety days) after the last date of the 

submission of tender. A Tender valid for a shorter period, may be rejected by the TTUPL. 

 

10.0  Language of Tender 

 

10.1   The document shall be written in English language. The total amount should be written 

in the same language. 
 

10.2   If any, and other  information  shall  be prepared and submitted in English language only. 
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11.0 Document comprising the Tender 

 

11.1   No page of this Tender document shall be removed and the set must  be submitted as 

it is. Each page of the Tender document form is to  be signed by the Contractor and must bear 

the Seal of the Company/Firm. 

 

11.2   The entire bid-submission would be online on  www.headwayip.com 

(unless specified for Offline Submissions). Before participating tender online, read ‘Instructions 

to Bidders’ carefully.  Broad outline of submissions are as follows: Submission of Bid-Parts 

Envelope I (Technical  Bid)  

Envelope II (Financial-Bid) 

11.3    Offline submission of documents: 

 

In addition to the above, the bidders are required to submit the following documents physically 

offline also in a Sealed Envelope, failing which the technical bids will not be opened. 

 

i.     Covering letter as per format given in tender document. 

ii.  Original copy of the Earnest money deposit as laid in these instructions  to 

tenderers.. 

iii.   Original Power-of-Attorney supplemented with Board resolutions, if any. 

iv.   Tender cost of Rs.2500/- in the form of D.D. 

v.    DD/ Bankers cheque in favour of Topworth Tollways (Ujjain) Private Limited, C/o Headway 

Resolution and Insolvency Services Pvt. Ltd as per ‘Instructions to Bidders; against payment of 

tender processing fee vi.     Original copy of the Consortium Agreement, If any 

 

The  envelope  shall  bear  {the  name  of  work  and  the  words  ‘DO  NOT  OPEN BEFORE’ 

(due date & time). 

 

Note: The Bidder should also upload the scanned copies of all the  above mentioned   

original   documents   as   Bid-Annexures   during   Online   Bid- Submission. 
 

11.4   Price Bid 

Only online price bids shall be considered. 
 

11.5   The Bidder should submit the Bids so as to reach the address  indicated below by 1700 

hrs (IST) on or before 5th Jan 2021:- 

 

12.0 Tender Prices 
 

12.1   The contract shall be for the whole works as described in tender document based on the 

priced Schedule of Quantities submitted by the Tenderer. 

 

12.2   The tender submitted on behalf of a Firm/Company, shall be signed  by  a person who 

has the proper legal authority on behalf of the Company to enter into the contract; otherwise, 

http://www.headwayip.com/
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the tender is liable to be rejected. Each page of the tender document is  required to be signed by 

the authorized person submitting the tender, affixing the Firm/company seal in token of their 

having examined and acquainted themselves with the contents of each page. The forms of 

tender are to be filled in completely. Any tender with any of the documents not duly signed 

is liable to be rejected. 

 

12.3   The Tenderer shall fill in the rates for all items of the Works described in the Schedule 

of quantities along with total tender price. In case the rates are not filled for any of  the  Items  

of Schedule  of Quantities,  in such cases  the  rate will  be considered as zero and the contractor 

has to accept for the amount arrived based on zero rate for non quoted items. Failure to comply 

with either of these conditions will make the tender liable for rejection and forfeiture of Earnest 

money. 

 

12.4   All duties,  taxes,  and other  levies  payable  by the Contractor    under  the contract, or 

for any other cause, shall be included in the rates, prices  and  total tender price submitted by 

the tenderer. Tenderers must include in their rates, the cost of transportation of materials to 

site, GST, Income tax, Cess as per Building & Other Construction Workers Cess Act, octroi, 

and any other tax and duty levied by the Central / State Government. None of the above taxes 

& levies will be entertained separately by the TTUPL and no tax exemption  forms will be 

issued  by the TTUPL. All the taxes levied other than IT should be paid either directly by 

the contractor to the statutory authorities and challans / proof  of payment with 

acknowledgement shall be provided by the contractor before release of the payment of next bill 

or shall be deducted at source. Contractor should also take  a  Group  Insurance  Policy  for  

his  Workmen,  Supervisors  and  Engineers working on site for an adequate insurance cover. 

TTUPL shall not be responsible for any  accident  or  any  untoward/unforeseen   event  

involving   workmen,   labour, supervisor  or  engineer  or  any  person  directly  or  indirectly  

associated  with  the execution of work. The insurance policy to be obtained by the successful 

Tenderer must be comprehensive and shall cover all associated risks (known and unknown) from 

any Government Insurance Company. 
 

 

12.5   The rates quoted in the tender shall include cost of telephone rent and call charges,  for 

execution  of work at site,  hire for any tools  and tackles,  shed  for materials,  marking  out  

and  transportation  complete,  cleaning  the  roads  and surroundings   after  execution  of  the  

total  works  and  dumping   the  waste  at designated place as directed by the TTUPL in all 

respects. The rates quoted in the tender shall be treated as rates for finally completing the item 

of work. 

12.6   The quantities furnished in  the  schedule  of  quantities  are  only probable quantities 

and are liable to alterations, by omission, deductions or additions to any extent at the discretion 

of TTUPL. Payments will be regulated on the actual quantities of work done at accepted rates. 

Any item of work may be omitted from the schedule of quantities and may be awarded to another 

agency at any time / stage of the work for which no compensation  will be paid by the  TTUPL   

i.e. for non-operated  BOQ items and short closed BOQ items. 
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12.7   The rates and prices quoted by the Tenderer shall be fixed for the duration of the contract 

and shall not be subject to escalation or adjustment on any account even if  the work is delayed 

due to unavoidable circumstances beyond the control of TTUPL. 

 

12.8   The tenderers  must obtain for themselves  on their own responsibility  and their own 

expenses all the information  which may be necessary,  including risks, contingencies   and   

other   circumstances   to   enable them in  making a proper tender and for entering into a 

contract, and must examine  the specifications and conditions and inspect the site of the work, 

nature of the work, availability of power, water, shelter for workmen and all the matters 

pertaining thereto before submitting the tender. 

 

13.0 Format and signing of Tender document 
 

 

13.1   The tenderer shall seal the bid in an envelope, duly marked as  TENDER FOR 

RESURFACING AND MAINTENANCE WORKS  OF  UJJAIN – JAORA ROAD (SH-17) PROVIDING OF 

BITUMINOUS CONCRETE INCLUDING CLEANING OF OF ROAD SURFACE AND APPLYING TACK 

COAT FOR RESURFACING WORKS, REPAIR OF SUB BASE IF ANY REQUIRED, BERM FILLING ON 

BOTH SIDE AND CENTRE/EDGE LINE MARKING WITH THERMO PLASTIC PAINT Which shall 

include Tender form duly signed by the tenderer on their letter head along with documents 

mentioned under clause 11. 
 

 

13.2   The Tender shall be typed or written in indelible ink and  shall  be signed by a person or 

persons duly authorized to sign on behalf of the Tenderer. All pages of the Tender where entries 

or amendments have been made shall be initialed by the person or person signing the Tender. 

 

13.3   The Tender shall contain no alterations or additions, except those to comply with 

instructions issued by the TTUPL, or as necessary to correct errors made by the Tenderer, in 

which case such corrections shall be initialed by the person or persons signing   the   Tender.   

ANY CONDITIONAL   TENDER   WILL   BE   SUMMARILY REJECTED. 

 

14.0   Sealing and marking and submission of Tenders 

The  Tenderers  are  requested  to  quote  their  offers  online  and  submit  offline documents 

as per clause No.11 

 

15.0   Last date for submission of Tenders 
 

15.1 Any Tender received by the  TTUPL  after  the  date  and  time  of submission of Tenders  

i.e. up to 17.00  Hrs  On  5th Jan.2022  will be rejected  and  returned unopened to the Tenderer. 

 

16.0   Clarification of Tenders 
 

16.1 To assist in the examination, evaluation, and comparison of Tenders, the TTUPL may, at 

his discretion, ask any Tenderer for clarification of his Tender,  including breakdowns of unit 
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rates. The request for clarification and the response shall be in writing or by Fax/email, but no 

change in the price or substance of the Tender shall be sought, offered, or permitted. 

 

17.0   Examination of Tenders and Determination of Responsiveness 
 

17.1   Prior  to  the  detailed  evaluation  of   Tenders,   the   TTUPL   will determine whether 

each Tender (a) meets the eligibility criteria defined in clause 3.0; (b) has been  properly  signed  

and  meets  the  requirements  (c)  is  accompanied  by the required securities and; (d) is 

substantially responsive to the requirements of the Tendering documents. 
 

17.2   A substantially responsive  Tender is one which confirms  to all the  terms, conditions,   

and  specifications   of  the  Tendering   documents,   without   material deviation or reservation. 

A material deviation or reservation is one (a) which affects in  any  substantial  way  the scope, 

quality, or performance of the Works (b) which limits in any substantial way, the  TTUPL  rights  

or the Tenderers’ obligations under the contract; or (c) whose rectification would affect unfairly 

the competitive position of other Tenderers presenting substantially responsive Tenders. 
 

17.3   If a Tender is not substantially responsive, it will be rejected by the TTUPL, and may  not  

subsequently  be  made  responsive  by correction  or  withdrawal  of  the nonconforming deviation 

or reservation. 

 

18.0   Correction of Errors 
 

Only online price bids shall be considered.  No correction/modification is permissible in online 

BoQ (Excel sheet). 

 

19.0   Evaluation and Comparison of Tenders 
 

 

19.1   The TTUPL will evaluate  and compare  only the Tenders  determined  to  be prequalified 

and substantially responsive. 

 

20.0   The  TTUPL  reserves  the  right  to  accept  or  reject  any  variation,  deviation,  or 

alternative offer and other factors which are in excess of the requirement  of  the Tendering. 

 

21.0   Award criteria 
 

 

21.1   The acceptance of Tender will rest with the TTUPL, which does not bind itself to accept 

the lowest tender and reserves to itself the authority to reject completely / partially, any or all of 

the Tender/s received without the assignment of a reason. 

 

21.2   The TTUPL reserves to itself the right of accepting the whole or any part of the Tender 

and the Tenderer shall be bound to perform the same at the rate quoted. 
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21.3   The TTUPL reserves to  itself the right of omission of any item of work from the awarded 

tender at any  time  /  stage  during  the execution of work and  award  the same  to  another  

agency  / contractor. 

 

22.0   Notification of award 
 

 

22.1 The successful Tenderer will be issued a Letter of Intent (LOI) /  Purchase Order (PO) 

/ Work order (WO) and the date of commencement of work will be as mentioned in the LOI 

or PO or WO. 

 

23.0   Performance Guarantee for execution of contract. 

The successful  tenderer  shall submit the performance  guarantee  for an  amount equal  to 5  

% of approved  tender  amount  in  the form of  Bank  guarantee  from nationalized bank within 

5 days from issue of LOI / PO / WO. Bank guarantee is to be valid for a period up to o n e  

y e a r  f r o m  the actual date of  completion.  This amount will be refunded after six month 

after recording completion certificate. 

 

Failure of the successful tenderer to make payment of performance guarantee shall constitute 

sufficient ground for the annulment of the award and forfeiture of EMD. 

 

24.0   Security Deposit (SD) 
 

 

24.1 Retention Money: 

 A sum equal to 5% of the gross amount of the bill shall be deducted from each bill including 

final bill. On completion of work this amount will be released along with final bill on submission 

of equivalent amount bank guarantee from nationalized bank valid for a period up to defect 

liability period (i.e.24 months from completion certificate) plus 2 months. OR This amount will 

be released after successful completion of the defect liability period.  

The contractor is eligible for refund of full security deposit if the defects in workmanship and 

quality of work are attended by the contractor.    Failing  which  the cost  of rectification  of 

defects  shall  be  recovered  from security deposit. The contractor shall obtain no defects 

certificate from concerned TTUPL authority before claiming the refund. 

 

25.0   Signing of contract form 
 

 

25.1 On the acceptance of LOI / PO / WO and Performance Guarantee of the successful 

Tenderer, the  TTUPL  will  send  the  Tenderer  the  contract  form provided  in  the  Tender 

document  duly  signed  and  sent  along  with  the  Tender  incorporating  all  agreements between 

the parties. 

 

26.0   During Execution 
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26.1   The Contractor shall carry out all the works strictly in accordance with the details and 

instructions of the TTUPL. If in the opinion of the TTUPL, changes have to be made in the 

design, and they desire the contractor to carry out the same, the Contractor shall be bound to 

comply. The TTUPL decisions in such cases shall be final. 

 

26.2   The Contractor is bound to carry out any items of work necessary for  the completion 

of the job even though such items are not included in the schedule of quantities and rates. 

Schedule of instructions in respect of such  additional items and their quantities will be issued 

in writing by the TTUPL. Rates for such items of work will be recommended for approval 

by the TTUPL on the basis of Analysis of Rates which will be derived from actual prevailing 

market rates of similar item along with 10% as contractor’s profit & overhead.  The rates 

approved by the TTUPL   in such cases will be final. 

 

26.3   The TTUPL may at any time / stage of execution demand for the Analysis of Rates for 

any item / items of work which  in  their opinion is are abnormally high / low rates or required 

for the Analysis of Rates of other tender / extra item / items. The Contractor  is bound to 

present the same and if the  Contractor is unable to present a justified Analysis of Rates for 

any item / items, the rate / rates for such item may be adjusted accordingly and the decision of 

the TTUPL in such cases shall be final. 

 

26.4   The Contractor shall get the quality of work done inspected for material and workmanship 

at different stages of execution as per instructions given by the TTUPL or their representative 

time to time. Any item of work done which  is  found not conforming to the Contract shall 

be rejected by the TTUPL. The decision of the TTUPL in such cases shall be final. 

 

 26.5   The TTUPL may instruct at any stage of execution for testing of any material taken at 

random. The TTUPL will decide the testing laboratory / agency  and the cost  of  testing  

including  the  expenses  for  sending  the  samples  to  the laboratory  /  agency  and  

receipt  of  test  reports  shall  be  borne  by  the Contractor. The material shall be rejected 

in case the test reports are not within the permissible limits. In case material is found to be of sub- 

standard quality, the same shall be   rejected by the TTUPL. The decision of  the TTUPL  in 

such cases shall be final. 

 

26.6   The Contractor shall not be entitled to any compensation suffered by him on account of 

delays in commencing  or executing  the work whatever  the  cause of delay may be, including 

delays arising out of modifications to the work entrusted to him or in any subcontracts connected 

therewith or delays in awarding contracts for other trades of the project or in commencement or 

completion of such other works or in procuring  Government  controlled  or  other  building  

materials  for any other reasons whatsoever. The TTUPL shall not be liable for  any sum 

besides the tender amount, subject to such variations as are provided for here in and as instructed 

by TTUPL.  However,  necessary  time  extension  will  be  given  if  the  delays  are  not attributed 

to the Contractor. 

 

27.0   Clarifications on tender and pre bid meeting at via Audio / Video Conference 
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27.1. For any technical and other than technical clarifications in connection with this invitation 

to tender, tenderer may contact: 

 
Resolution Professional 

IBBI Regn: IBBI/IPA-001/IP-P00311/2017-18/10575 

Topworth Tollways (Ujjain) Private Limited 

C/o Headway Resolution and Insolvency Services Pvt. Ltd. 

708, Raheja Center, Nariman Point, Mumbai-400021 

Tel: 022 - 66107434 (D), 022-66107430 (Board) 

Cell:+91 9920061236 

Email: cirpttu@gmail.com , anuj19603@yahoo.co.in www.headwayip.com 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

III. ARTICLES OF AGREEMENT (on Stamp paper of Rs. 100) 
 

 

Made      at      ………………      ……………………………….this       ……………..      day 

of…………..2021…Between Topworth Tollways (Ujjain) Private Limited 

C/o Headway Resolution and Insolvency Services Pvt. Ltd (Hereinafter  referred to as the TTUPL 

which expression  shall include its heirs, Executors, Administrators & Assignees) of the one 

part and 
 

………………………………………………….      

………………………………………….. 
 

……………………………………….…………….    (Hereinafter    referred    to    as     the 

Contractor  which  expression  shall  include  his  heirs,  Executors,   Administrators   & 

Assignees) of the other part 

 

WHEREAS  the  TTUPL  is  desirous  of  carrying  out  EXECUTION  OF  RESURFACING 

AND MAINTENANCE WORKS  OF  UJJAIN – JAORA ROAD (SH-17) PROVIDING OF 

BITUMINOUS CONCRETE INCLUDING CLEANING OF OF ROAD SURFACE AND 

APPLYING TACK COAT FOR RESURFACING WORKS, REPAIR OF SUB BASE IF ANY 

REQUIRED, BERM FILLING ON BOTH SIDE AND CENTRE/EDGE LINE MARKING WITH 

THERMO PLASTIC PAINT and has prepared specifications  and scope work describing the  

work to be done and WHEREAS the said specifications and the priced Schedule of quantities 

mailto:cirpttu@gmail.com
mailto:anuj19603@yahoo.co.in
http://www.headwayip.com/
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have been signed by or on behalf of the parties hereto and WHEREAS  the Contractor has 

agreed to execute upto and subject to the conditions set forth herein  (hereinafter referred to 

as “the work shown and  described  in “the said Specifications  &  scope  of  work”  and  the  

said “Priced  Schedule  of Quantities  at  the respective  Rates  mentioned  in  the  Priced  

Schedule/  Purchase  Order  of  Quantities attached. 
 

 

And WHEREAS the Contractor has agreed to the submit the performance  guarantee to 

TTUPL for Rs 10,00,000 (Rupees Ten Lacs only)  or amount equal to 5% of quoted cost, 

by him as  performance  guarantee  for the due fulfillment  of  the contract to the satisfaction 

of the TTUPL. 
 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

 

(1)      In consideration  of the payments  to be made to the Contractor as  hereinafter provided he 

shall upon and subject to the conditions  of contract  execute  and complete the works 

described  in the Specifications  & scope  of  work  and the said Priced Schedule of Quantities. 

 

(2)      The  TTUPL  shall  pay  the  Contractor  such  sums  as  shall  become  due  and payable  

hereunder  at  the  times  and  in  the  manner  specified  in  the  said conditions.
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(3)      The  tender  specifications,  agreement,  documents,  scope  of  work  and  terms and conditions  

of NIT above mentioned  shall form the basis of this  Contract and the decision of the 

TTUPL for the time being as mentioned in the Conditions of  the  Contract  in  reference  to  

all  matters  of  dispute  as  to  the  material, workmanship or account and as to the intended 

interpretation  of the clauses of this  agreement  or  any  other  document  attached  hereto  

shall  be  final  and binding on both parties. 

 

(4)      The TTUPL reserves the right of altering   the drawing and nature of work and of adding to 

or omitting  any items  of  work and of having  portions  of the  same carried out departmentally 

or otherwise and such alterations or variations shall be carried out without prejudice of this 

contract. 

 

(5)      The said Contract comprises the work above mentioned and all subsidiary  works connected  

there to within the same site as may be ordered to be  done from time to time by the 

TTUPL for the time being even though  such  works  may not be shown  on the Tender or 

described in the said specifications or  the Priced Schedule of Quantities. 

 

(6)      Time  shall  be  considered  as  essence  of  the  agreement  and  the  contractor hereby agrees 

to commence to work as soon as his tender is accepted by TTUPL by issuing  LOI / WO / PO  

and  the  site  is  handed  over   to  him as provided in  the  said  conditions  and  agrees  to 

complete  the  work within  the period  30 days (thirty days) from the date of such handing over 

the site. 

 

(7)      The  said  conditions  shall  be  read  and  construed  to  be  forming  part  of  this agreement   and  

the  Parties  hereto  will  respectively  abide  by  and   submit themselves  to the conditions  

and stipulations  and  perform  the  agreement  on their parts respectively in such conditions 

contained. 

 

(8)      The disputes arises if any, The decision of TTUPL Authority/ Consultant will be final and agreed 

by and bounded on contractor, else All disputes arising out of or in any way connected  with 

this agreement  shall be deemed to have arisen in Mumbai and only the courts in Mumbai 

alone shall have jurisdiction to determine the same.  

 

(9)      The  arbitrator  for  fulfilling  the  duties  set  forth  in  the  arbitration  clauses  as defined with 

tender conditions of contract. 

 

(10)     Arbitration:  (i)  In case  the  Contractor  is a Public  Sector  Enterprise  or  a Government   

Department,   the   dispute   shall   be  referred   for   resolution  in Permanent   Machinery   for   

Arbitration   (PMA)   of  the   Department   of  Public Enterprise, Government of India. Such 

dispute or difference shall be referred by either  party  for  Arbitration  to  the  sole  Arbitrator  

in  the  Department  of  Public Enterprises  to be  nominated  by the  Secretary  to  the Government  

of  India  in- charge of the Department of Public Enterprises. The award of the Arbitrator shall 

be binding upon the parties to the dispute, provided, however, any party aggrieved by such award 

may make a further reference for setting aside or revision of the award  to  the  Law  Secretary,  

Department  of  Legal  Affairs,  Ministry  of  Law  & Justice, Government of India. Upon such 

reference the dispute shall be decided by the  Law Secretary or the Special Secretary / Additional 
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Secretary, when so authorized by the Law Secretary, whose decision shall bind the Parties finally 

and conclusive. The Parties to the dispute will share equally the cost of arbitration as intimated 

by the Arbitrator. 

 

(ii)      In all other cases : The Contract shall be governed by , and construed in accordance 

with the laws of India. Any dispute which cannot be amicably settled by the parties will be settled 

following the provisions of Arbitration and Conciliation Act, 

1996. Both Parties agree that the results and awards of any such arbitration shall 

be binding on both Parties. Venue of Arbitration shall be Mumbai. 

 

(11)    The several parts  of this contract have been read to us and fully  understood by us. 

 

 

As      witness      our      hands      this……………………………day     of 
 

…………………………………2021………. 
 

…………………………………… 
 

Signed by the said                                                                   TTUPL 

 

 

 

 

 

…………………………………………………… 
 

in the presence of 
 

 

 

………………………………………………….. 
 

Signed by the said                                                                  Contractor 
 

 

 

 

 

 

…………………………………………………..    In   the presence of
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IV - FORM OF TENDER 

(To be submitted by the Tenderer in letter head). 

 

From :  

To 
 

Resolution Professional 

IBBI Regn: IBBI/IPA-001/IP-P00311/2017-18/10575 

Topworth Tollways (Ujjain) Private Limited 

C/o Headway Resolution and Insolvency Services Pvt. Ltd. 

708, Raheja Center, Nariman Point, Mumbai-400021 

Tel: 022 - 66107434 (D), 022-66107430 (Board) 

Cell:+91 9920061236 

Email: cirpttu@gmail.com , anuj19603@yahoo.co.in www.headwayip.com 

 

Dear Sir, 

 

 

1.0   Having examined the Tender documents consisting of the Tender  notice,  General 

Instructions   to Tenderers,  General  Conditions  of Contract,  Special  Conditions of Contract, 

specifications, plans, scope of work Time Schedules, Form of Contract , form  of  tender,  form  

of  schedule  Rates,  Bill  of   Quantities  etc.,  and  having understood the provisions of the said 

tender documents and also having thoroughly studied the requirements of TTUPL,  related to 

the work tendered for in connection with the Execution of RESURFACING AND 

MAINTENANCE WORKS  OF  UJJAIN – JAORA ROAD (SH-17) PROVIDING OF 

BITUMINOUS CONCRETE INCLUDING CLEANING OF OF ROAD SURFACE AND 

APPLYING TACK COAT FOR RESURFACING WORKS, REPAIR OF SUB BASE IF ANY 

REQUIRED, BERM FILLING ON BOTH SIDE AND CENTRE/EDGE LINE MARKING WITH 

THERMO PLASTIC PAINT and  having  conducted  a  thorough study  of the  job  site  involved,  

the  site  conditions,  power,  water,  material  and equipment   availability,   the   transport   and   

communication    facility   and   the availability and  suitability  of borrow  areas etc., we hereby  

submit our tender offer for the performance of proposed work in accordance with the terms and 

conditions and  within  the  time  mentioned  in  the  tender  documents  at  the  rates  included 

within  the tender  documents  and based  on  application  of the rates tendered  in the  

accompanying schedule of rates to the relative quantities indicated in the form of schedule  rates 

forming part of the tender documents. 

 

 

2.0     If the work or any part thereof is awarded to me/us, I/we undertake to  perform the 

work in accordance with the contract documents  as defined in  the form of contract forming  

part  of  the  tender  documents   and  accept   the  terms  and conditions  of  contract  as  laid  

down  therein  and  undertake  that  on  receipt  of acceptance  of  tender  and  on  confirmation.  

I/We  will  deposit  such  sums  as may be necessary under the terms of contract and  abide 

by the terms of the tender.  I/We  will  also  sign  the  necessary  contract  and  other  documents  

to commence  the  work  and  execute  the  work  as  per  the  terms  and  conditions contained in 

the tender documents failing which TTUPL shall b e  at liberty, without further reference to 

mailto:cirpttu@gmail.com
mailto:anuj19603@yahoo.co.in
http://www.headwayip.com/
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me/us and without prejudice to any of its rights to terminate the contract and or to forfeit the 

earnest money deposit and take further course of action. 

 

3.0     I/We further undertake  to keep our tender offer open for a period of not less than 90 

days from the due date of submission of the tenders as  specified in the General Instructions to 

tenderer forming part of the tender documents. ` 
 

4.0     I/We hereby undertake  that the statements made herein/information  above  are true   in   

all   respects   and   that   in   the   event   of   any   such   statement   or information   being  found  

to  be  incorrect   in  particular,   the   same   may  be construed  to  be  a  misrepresentation  

entitling  TTUPL    to   avoid  any  resultant contract  and  take  further  action  as  may  be  

justified.  I/We  confirm  having deposited EMD of Rs.4,00,000.00 in the form of DD no:         dtd     

Bank: 
 

 

 

Yours faithfully, 
 

 

 

Signature of the tenderer Name and 

designation of the 
 

Authorized person signing the Tender on behalf of 

the Tenderer. 
 

 

 

Name: Designation. Address. 
 

 

 

Witness : 
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GENERAL CONDITIONS OF CONTRACT (GCC) 

 

A: GENERAL 

 

1.0     Definitions 

1.1  In this contract, the following terms shall be interpreted as indicated: 

 

a)  “The  Contract”  means  the  agreement  entered  into  between  the  TTUPL and the Contractor, 

as recorded in the contract form signed by the parties, including all the attachments and 

appendices there to and all documents incorporated by reference therein. 

 

 

b)  “The Contract Value” means the amount payable to the Contractor under the  contract  for  

the  full  and  proper  performance  of  its   contractual obligations. 

 

 

c)  “Contract Data” means any information provided in the Tender document and agreed to by 

the Contractor. 

 

 

d)  “The  Work”  means  all  labor,  materials,  tools  and  plant,   equipment including  

government  taxes  and  transport,  that  may  be  required  in preparation of and for and in the 

full and entire execution and completion of “the Work”. 

 

 

e)  “Services” means services ancillary to the execution of the work such as transportation and 

insurance, and any other incidental services, such as installation, commissioning, provision of 

technical assistance, training and other obligations of the Contractor covered under the contract. 

 

 

f)   “GCC”  means  the  General  Conditions  of  Contract  contained  in  this section. 

 

 

g)  “SCC” means the Special Conditions of Contract. 

 

 

h)  “The  TTUPL  (Topworth Tollways (Ujjain) Pvt. Ltd.)”  means  the   organization getting the 

work done, and or its  representative 

 

 

i)   “The Contractor” means the individual or the firm executing the work. 

 

 

j)   “The Project Site” where applicable, means the place or places named in 

SCC. 
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k)  “Day” means calendar day. 

 

2.0     Interpretation and Application 

2.1    These general conditions shall apply to the extent that provisions in other parts of the 

contract do not supersede them. 

 

2.1    In interpreting these Conditions of Contract, singular also means plural, male also  means   

female   or   neuter,   and   the   other   way   around.    Headings have  no significance. Words 

have their normal meaning under the language of the  Contract  unless  specifically  defined.  

The  TTUPL  will  provide  instructions clarifying  queries about the Conditions of Contract. 

 

2.3    If sectional completion is specified in the Contract Data, references in the Conditions  of 

Contract  to the Works,  the Completion  Date, and the  Intended completion date are for the 

whole of the Works. 

 

3.0     Standards 

3.1    The  works  executed  by  the  Contractor  should  be  carried  out  in  most professional  

manner, both as regards material and otherwise, in every respect, in strict   accordance    with   

the   Technical   Specifications.    All    materials   and workmanship  shall so far as procurable  

be of the  respective kinds described in  the  priced  schedule of quantities  and/ or  specifications  

and in accordance with the TTUPL  instructions, and the Contractor shall upon the request of 

the TTUPL, furnish them with all invoices, accounts; receipts and other vouchers to prove that 

the material  procured  complies  therewith.  When no applicable  standard  exist, the work shall  

be carried out as per the directions of the TTUPL. The Contractor shall at his own  cost arrange 

for and / or carry out any test of materials which the TTUPL may require. In case of 

discrepancies in tender wording as regards the specifications    of    materials    workmanship    etc.,    

written    instructions    will supersede  the  tender wording unless otherwise mentioned. 

 

3.2    The  TTUPL  in  their  absolute  discretion  from  time  to  time  shall   issue further   

written  instructions,   details,  directions   and  explanations   which   are hereafter collectively 

referred to as “the TTUPL  instructions” in regard to: 

 

a)  The variation or modification of the design quality or quantity of works or the addition or 

omission on any work. 

b)  Any discrepancy in the drawings  or between the schedule of  quantities and / or drawings 

and /or specifications/ dimensions etc. 

c)  The  removal  and  /  or  re-execution  of  any  works  executed  by   the 

Contractor. 

d)  The  removal  from  the  site  of  any  materials  brought  thereon  by  the Contractor  and  

the  substitution  of  any  other  materials  therefore  /  or rejection of the material brought on site. 

 

4.0     Use of Contract Documents and Information 

 

4.1    The Contractor shall not, without the TTUPL prior written consent,  disclose the  contract  

or  any  provision  thereof,  or  any  specifications,  plan,  drawing, pattern,  sample  or  

information  furnished  by  or  on  behalf   of  the  TTUPL  in connection  therewith,  to  any  
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person  other  than  a  person  employed  by  the Contractor  in  performance  of  the  contract.  

Disclosure  to any such  employed person  shall be  made  in  confidence  and  shall  extend  

only  so  far,  as  may be necessary  for purposes of such performance. 

 

4.2    The Contractor shall not, without the TTUPL prior written consent make use of  any 

document or information enumerated in Para 5.1 except for the purposes of performing the 

contract. 

 

4.3    All  documents   included   but  not  limited   to  contract   agreement   shall remain  the  

property  of  the  TTUPL  and  shall be  returned  (in  all  copies)  to the TTUPL  on  completion  

of the Contractor’s  performance  under  the contract,  if so required by the TTUPL. 
 

 

 

5.0     Performance Guarantee 

 

5.1     Within 5 days from the date of PO / WO  of the contract,  the  Contractor shall  furnish 

performance guarantee in the form of a bank guarantee to the TTUPL, of   the  amount  specified  

in  the  Special  Conditions   of  Contract   /  General instructions/Schedule   of  fiscal   aspects 

. The   proceeds   of   the   performance guarantee shall be  payable to the TTUPL as  compensation  

for any loss or dues resulting  from  the  Contractor’s  failure  to  complete  its  obligations  

under  the contract. 

i) If contractor failure to submit the performance guarantee within specified time limit, his tender 

will be considered as deemed terminated 

 

5.2    The performance  guarantee shall be in the form of BG  from nationalized bank. 

 

5.3    The performance guarantee shall be discharged by the TTUPL and returned to  the 

Contractor  on completion  of the work and recording  of the  completion certificate. 

 

5.4    5% of the contract / approved tender value in the form of BG valid fo r  period t i l l   One 

year from the date of completion  of  work  from  nationalized  bank  as  per  TTUPL approved  

format. 

 

6.0      Program and Reporting 

 

6.1    The contractor shall furnish to the TTUPL a bar chart laying down  daily targets  to 

complete the project within stipulated time for approval  within S even days  from  the  date  

of  receipt  of  notification  of  PO/WO.   

Daily p r o g r e s s  report shall be furnished to the TTUPL confirming the progress. 

 

6.2The contractor must submit every day the following information to the TTUPL in writing: 

I.  Number of men/machinery deployed 

II.  Progress achieved. 

III.  Expected dates for completion of work. 

IV.  Any actual or potential delay in program caused by the action or inaction of 

L P A I and other contractors working on site. 
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7.0     Assignment and Sub-contracting 

 

7.1    The whole of the works included in the Contract shall be executed by  the contractor  and 

the contractor shall not directly or indirectly transfer,  assign or underlet  the contract  or any 

part, share or interest therein  without  the written consent of the TTUPL. 

 

7.2    No  sub-contracting  shall  relieve  the  Contractor  from  the  full  and  entire responsibility  

of  the Contract  or from the  active superintendence  of  the  work during their progress. 

 

8.0     Contractor to provide everything necessary for proper execution of work 

 

8.1    The Contractor shall provide everything necessary for the proper execution of  the  works  

according  to  the  intent  and  meaning  of  the  drawings,  priced schedule of quantities and 

specifications taken together whether the same may or may not be  particularly shown or described 

therein provided that the same can reasonably  be  inferred  there  from.  If  the  Contractor  

finds  any  discrepancy therein  he  shall immediately and in  writing refer the same to the 

TTUPL whose decision  shall be  final  and  binding.  Further,  if  any  sample(s)  of  material(s), 

fittings,  fixtures  or  finished  item(s),  to be used  in the  works,  has/have  been called  for  

from  the  contractor,  no  work  related  to it/these  shall  be  executed unless the same has/ have 

been approved by the TTUPL failing which no payment shall be made to the contractor on this 

account. Any sample, duly approved by the TTUPL shall become part of the supply to be used 

in “the works”. 

 

8.2    The  Contractor  shall  supply  fix  and  maintain  at  his  cost,  during  the execution   of   

any  works,   all  the   necessary   power   supply,   water   supply, scaffolding, watching  and 

lighting by night as well as by day, required not only for the proper execution  but also for 

protection of the public and the safety of any adjacent roads, streets,  pavements, walls houses, 

building and other erections, matters or things. 

 

8.3    Throughout the execution of the work, the Contractor or his representative duly authorized 

and fully responsible and technically  conversant  with the work under  this  agreement,  acting  

on  his  behalf shall  be  available  at the site  for supervising  the  work.  The  Contractor  shall  

make  adequate  arrangements  for watchmen  to  guard  the  materials   brought  by  them  to  

the  site  and  shall ensure the safety,  breakage and any theft of materials fixed or unfixed by 

him. Any material, T & P brought to the site for bonafide use of the Project shall not be 

removed/ shifted from the site without the prior written permission of the TTUPL. 

 

8.4    Whenever  required  by the TTUPL the Contractor  shall provide  drawings  /details  before 

execution of work and get them approved by the TTUPL. 

 

8.5    Wherever  the specifications  of any item indicate the usage of  approved equivalent of 

any material, the Contractor shall get the sample of the equivalent material   approved   from  

the  TTUPL  before  execution.   The   approval   of  the equivalent material is entirely at the 

discretion of the TTUPL. 
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9.0     Site  Establishment:   The  contractor  shall  provide  all  stores,  workmen   and materials.  

All  materials  likely  to deteriorate  in  the open  shall  be stored  under suitable cover. 
 

9.1    The contractor shall not be allowed to construct huts for  accommodation of his  employee 

or workmen, within the site area. The contractors employees or workmen will not be allowed to 

stay overnight at the site area. 

 

 

9.2    The  security  of  the  contractor’s  equipment  and  materials  is  his   own responsibility.   

The  TTUPL  accepts   no  liability   for  loss   or  damage   to  the contractor’s plant, tools and 

tackles & materials. 

 

9.3    The materials  issued  to the contractor  by the TTUPL will remain under  the custody of 

contractor as a trustee. However, title on the same will remain with the TTUPL. The contractor  

will be responsible for loss or damage to  such  materials and shall preserve them in good 

working conditions as required for the contract and good execution practices till such time that 

they are incorporated in the works and erected, aligned and fully installed in position and handed 

over to the TTUPL. In case  the TTUPL feels  that  arrangements  made  by the contractor  are 

not adequate he shall so advice the contractor and the contractor shall promptly take 

corrective  action.  In  case  the  contractor  fails  to take  corrective  action,  TTUPL shall  take  

such  corrective  actions  and  recover  the  cost  thereof   from  the contractor’s  bills.  Accounts  

of   such  material  on  completion  of  work  shall  be rendered  and   surplus  material  returned  

to  the   TTUPL  as  per  instructions  of TTUPL. 

 

9.4    The contractor shall clear away  periodically  or as instructed by TTUPL any rubbish, 

scrap materials, etc. and dump the same in the authorized dump sites notified  by  local  

authority  or  area  indicated  by  the  TTUPL.   All  construction materials shall be neatly 

stacked in an orderly manner as  directed by the TTUPL and care shall be taken to allow proper 

access to workmen and easy movement of men, vehicles, cranes and materials. 

 

9.5    The  contractor  shall  not permit  the  entry  to the site  of  any person  not directly  

connected/concerned  with  the  work  without  first  having  obtained  the written  permission of 

TTUPL. 

 

9.6    The contractor shall submit a list of equipment, tools, tackles, etc.  which he will use, 

to perform the work. These tools, etc. shall not be removed from the site till  the completion  of  

job.  A gate  pass  must  be  obtained  from the  TTUPL representative  in order  to remove  from 

site any testing  equipment,  tools and materials. 

 

9.7    All items such as instructions and other pertinent data regarding erection/ commissioning 

and maintenance should be typed and classified for transmittal in a manner approved by the 

TTUPL. 

 

9.8    All  employees  of  the  contractor  shall  conform  to  rules  of conduct,  etc. established; 

failure to do so will be sufficient cause for removal of such person from the site. 
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9.9    For  storage  of  materials,  contractor  has  to  provide  at  his  own  cost sufficient  

fenced  and  covered  appropriate  area  on  site  for storage  of  above materials with  lock and 

key arrangement. For arranging meetings suitable sized table and chairs  shall be provided by 

Contractor. 

 

9.10  Contractor to provide required quantity of potable water for his workers and staff. 

 

10.0    Messing & Accommodation 

 

10.1   The   contractor   will   make   his   own   arrangements   for   messing   and accommodation  

and the same shall not be done at site. No accommodation and messing shall be  provided by 

the TTUPL. 
 

11.0    Procurement, Consumption and Storage of Materials 

 

11.1  The contractor  shall at his own expenses,  provide all materials  required for the works. 

Adequate stocks of all materials required for the  work are to be maintained at site. No material 

(unless as provided elsewhere in this document) shall be supplied by the TTUPL. 

 

11.2 All  materials  to  be  provided  by  the  contractor  shall  be  in  conformity with the 

detailed specifications laid down in the contract and the contractor shall, if  requested  by the 

TTUPL furnish prior to the satisfaction  of  the TTUPL that the materials confirm to the laid 

down specifications. 

 

11.3 All materials required for execution of work must be got approved by  the TTUPL  

before they are actually put to use. 

 

11.4  The contractor shall, at his own expenses and without delay, supply to the TTUPL  samples  

of materials  proposed  to be used  in the work. The  TTUPL  shall within seven days of supply 

of samples, or within such further  period as TTUPL may  require intimate  the contractor  in 

writing,  whether  samples  are approved by  TTUPL,  or  not. If samples  are not approved,  

the contractor  shall forth  with arrange   to  supply,  for  their  approval,   fresh  samples   

complying   with  the specification laid down in the contract. 

 

11.5  The  TTUPL  shall  have  full  power  to  require  removal  of  any  or  all  the materials  

brought  to site  by the contractor  which are not in  accordance  with the  contract  specifications  

or  do  not  confirm  in  character  or  quality  to  the samples approved  by TTUPL. In case of 

default  on the part of the contractor in removing rejected  materials, the TTUPL shall be at 

liberty to have them removed by other means.  The TTUPL shall have full powers to direct 

proper materials to be substituted for rejected materials and  in the event of the contractor 

refusing to comply.  TTUPL  may cause  the  same  to be supplied  by other  means.  All risks 

and costs  which  may  attend  upon  such  removal  and/or  substitution  shall  be borne by the  

contractor. 

 

11.6  Contractor   shall   be   responsible   for   procurement   of   all   materials/ equipment etc. 

delay due to non- availability of any material equipment will be not be entertained by TTUPL 

 

12.0    Method of storing the materials 
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12.1  The contractor shall at his own cost, provide for all necessary storage on the site in 

specified areas for all materials which are likely to deteriorate by the action of sun, wind, rain, 

dampness or other natural causes due to exposure in the compounds or in stores in such a 

manner that all materials, tools and tackles etc. shall be duly protected from damage by weather 

or any other cause. 

 

12.2 Materials  required  for  the  works,  by  the  contractor  be  stored  by  the contractor  only 

at places approved  by the TTUPL. Storage and safe  custody of materials  shall be the 

responsibility of the contractor. 

 

12.3  All the materials  including contractor’s  tools & tackles, testing &  erection equipment 

brought by the contractor to the site shall become and  remain the property of the TTUPL 

and shall not be removed off the site  without prior written approval  of  the  TTUPL.  But  

whenever  the  works  are  finally  completed  and advances, if any, in respect of such items are 

fully recovered, the contractor shall at his own expenses forthwith remove from the site all 

surplus items supplied by him and upon such removal, the same shall revert in and become the 

property of the contractor. 
 

 

13.0   Scaffolding Materials 

 

13.1 It shall be desirable to have adequate amount of scaffolding materials   to complete  the  

work  speedily  and  TTUPL  decision  as  to  the  quantum  of  these desirable resources at site 

shall be final and binding. 

 

14.0   Completion of Work 

 

14.1  Before  finally  leaving  site,  all  the  Contractors  stores,  tools  &   tackles, equipments  

and rubbish / Debris / waste materials shall be removed and the site left clean and tidy. The 

space allocated by TTUPL shall be vacated and handed over to the TTUPL. 

 

15.0   Water and Electricity for Construction work 

 

15.1  Contractor has to make his own arrangement for supply of water / power. At no point 

of time the execution activity should stop or slow down due to non availability of water / 

power. 

 

16.0   Employment of Labor 

 

16.1  The contractor shall comply with the requirement of statutory provisions and shall be 

solely responsible for fulfillment of all legal obligations under  Contract Labor  (reg.  &  

abolition)  Act,  Inter  State  Migrant  Workmen   Registration  of Employment  and condition  

of  Service  Act, payment  of  Wages  Act.,  Minimum Wages   Act,  Workmen’s  Compensation  

act,   Employee’s  Provident  Fund  & Miscellaneous  Provisions Act, Payment of Bonus Act, 

Payment of Gratuity Act, Industrial  Disputes  Act  and  all  other  Industrial/Labor  enactments  

and  Rules made  there  under  as applicable  from time  to time.  In  case  TTUPL  incurs  any 
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liability towards  payment of any  dues, compensation, cost of any  other liability of any   kind  

whatsoever, due  to non  fulfillment  of statutory  provisions  under any  industrial/labor  laws  

by the contractor,  the same  shall be made  good  by the  contractor  and TTUPL shall have 

full  right  to recover  and claim the  same against  the contractor from his outstanding bills or 

otherwise. No Labor to stay at site. 

 

 

16.2  The contractor  will be expected  to employ on the work only his  regular skilled 

employees with experience of this particular work. Permission of the TTUPL must be obtained 

before tradesmen are recruited locally for the work. This rule does  not apply to unskilled 

labor. No female labor shall be  employed  in dark hours/ i.e. hours prohibited under the 

applicable law. No person below the age of eighteen  years shall be employed at any point 

of  time. The contractor shall pay,  to  each  person,  the  wages  as  per  minimum  Wages  Act  

of  the  State Government. 

16.3  All  traveling  expenses  including  provision  of  all  necessary  transport  to and fro, 

lodging allowances and other payments to the contractor’s  employees are his  own 

responsibility. 

 

16.4  The hours of work at the site shall be decided by the TTUPL and contractor shall  adhere 

to the same. 

 

16.5  All contractors’ employees shall wear safety shoes, helmet, goggles, hand gloves, nose 

masks and any other required personal protection equipment such identifications  marks as may 

be provided by contractor on  work site and duly approved by TTUPL. 
 

 

16.6  All notices displayed on the site and any instructions  issued by the  TTUPL shall   be  

strictly  adhered  to  by  the  Contractor’s  and/or  his  sub-contractor’s employees. 

 

16.7  The  contractor  shall  be  required  to  maintain  employment  records   as covered in 

relevant Acts and produce documentary evidence to the effect that he has  discharged his 

obligations  under the Employees  Provident Fund  Act 1952 and ESI Act, 1948, Group Insurance 

and other Acts for the workmen working at site towards  safety,  statutory  regulations  and 

insurance  aspects  applicable  as per  latest government (central & state) acts wherever applicable. 

 

17.0   Working and Safety Regulations 

 

17.1  The contractor shall observe all statutory, safety, and legal requirements / regulations 

issued by Central and State Governments applicable to the work as well as any local regulations 

applicable to the site. 

 

17.2  The contractor has to fulfill the safety obligations at site and ensure that all safety 

equipment  required for the execution of the work is available and  used by the workmen at 

site. 

 

17.3  Required  safety  signage  and  other  requirement  as  per  safety  norms must be compiled 

as per the instructions of the TTUPL. 
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17.4 A qualified  person  in charge  of safety should  be  posted at the  site  by the  contractor  

to take care  of the safety  related  issues  during  the  execution period  with  regard  to  workmen  

and  material.  Failure  to  employ  the  safety person will invite suitable deductions from the 

bills. 

 

17.5  The contractor shall be responsible for the provision  of all safety  notices safety  

equipments  including  the  safety  gadgets  for  his  workmen  required  by both the  relevant 

legislation and such as the TTUPL may deem necessary. While working  at heights, safety 

belts, nets, and safety helmets  shall necessarily be used. 

 

18.0   Particular attention is drawn to the following:  In case of accident, the TTUPL shall  

be  informed  in  writing  forth  with  and  First-Aid,  Hospitalization  shall  be provided  by the 

Contractor. The contractor shall strictly follow  regulations  laid down  by  Govt.  and  State  

authorities  in  this  regard  and  all  cases  are  to  be defended By the Contractor. The TTUPL 

shall not entertain any insurance claims. 

 

 

18.1   Contractor shall fence his site area, excavations and etc. 

 

18.2   Compliance with all electricity regulations should be ensured. 

 

18.3   Compliance with statutory requirements for inspection and test of all lifting appliances 

and auxiliary lifting gear is to be ensured. 

 

18.4  Staircase, doors or gangways shall not be obstructed in any way that will interfere with 

means of access of escape. 

 

18.5  Where  it  is  necessary  to  provide  and/or  store  petroleum  products  or petroleum 

mixtures and explosive, the contractor shall be responsible for carrying out such  provision and/or 

storage in accordance with the rules and regulation laid down in Petroleum Act 1934 Explosive 

Act 1948 and Petroleum and Carbide of Calcium Manual Published by the Chief Inspector of 

Explosive of India. All such storage  shall have prior approvals of the TTUPL. In case any 

approval or clearance from  Chief  Inspector  of  Explosive  or any  statutory  authorities  is  

required,  the contractor  shall be responsible for obtaining the same. 

 

18.6  The contractor shall have his own Fire Fighting Extinguishers and Equipment. 
 

 

19.0   Contractor’s Risks 

 

19.1  All risks of loss or damage to physical property and of personal injury and death  which  

arise  during  and  in  consequence  of  the  performance  of  the Contract are the responsibility 

of the Contractor. 

 

19.2  The Contractor shall be responsible for injury to persons if any, animals or things  and 

for all damages to the structural and/or decorative part of  property which  may  arise  from  

the  operations  or  neglect  of  himself  or  of  any  sub- contractor or of any  of his or sub- 
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Contractor’s employees whether such injury or damage arises from carelessness  accident or 

any  other causes whatsoever  in any way connected  with the carrying out of the  Contract. 

This clause shall be held  to  include  inter  alia   any  damage   to  buildings,   whether   

immediately adjacent or otherwise  and any damage  to roads,  footpaths,  or  ways  as  well as  

all  damage  caused  to the buildings and the work forming the subject to this Contract by frost, 

rain or other inclemency of the weather. The Contractor shall indemnify the TTUPL and hold 

him harmless in respect of  all and any expenses arising from any such  injury or  damage  to  

persons  or  property  as  aforesaid and also in respect  of  any claim  made  in  respect of injury 

or damage under any  acts  of  Government  or  otherwise  and  also  in  respect  of  an  award  

of compensation  or damages  consequent  upon  such claim. The contractor  shall make good 

all damages of every sort mentioned in the Clause, as to deliver up the whole of the  Contract 

works complete and perfect in every respect and so as to make good or otherwise satisfy all 

claims for damage to the property of third parties. 

 

20.0   Insurance 

 

20.1  The  Contractor  shall  provide,  in  the  joint  names  of  the  TTUPL  and  the Contractor,  

Insurance cover from the Start Date to the completion of work and handing  over  to  the  

TTUPL  for  the  amounts  and  deductibles  stated  in  the Contracted Amount for  the 

following events which are due to  the Contractor’s risks and shall be covered  under respective 

policies as under: 

 

a)  Contractor’s All Risk Policy. 

b)  Third Party Insurance for four  consecutive  occurrences,  the  minimum cover  for  occurrence  

is  Rs.  5.0 lakh.  Contractor will   pay additional premium   after   each   occurrence   to   make   

insurance   valid   for   four occurrences always. 

c) If Contractor fails to avail Contractor all risk policy, under such situation TTUPL have right 

to hold payments of Contractor trill the submission of the same   

 

20.2   The contractor shall provide workmen compensation policy, obtained in his name. 

 

20.3 Policies and certificates for insurance shall be delivered by the Contractor to the  TTUPL 

for the TTUPL approvals before the Date of Start of  work i.e., date of execution of the 

contract. All such insurance shall provide for compensation to be  payable in the types and 

proportions of currencies required to rectify the loss or damage incurred. 

 

20.4  If the Contractor does not provide any of the policies and certificates required, the  TTUPL 

may affect the insurance  which the Contractor should  have provided and   recover   the  

premiums   the  TTUPL  has  paid,  from  the   contractor   bills. Otherwise  due to the Contractor  

or if no payment  is due,  the payment  of the premiums  shall  be a debt due. The cost of 

premium will  be deducted from the contractor’s bill, if at any time the work remains uninsured. 

 

20.5  Alterations  to the terms  of the insurance  shall not be made  without  the approval  of 

the TTUPL. 

 

20.6   Both parties shall comply with the conditions in the insurance policy. 
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20.7   All policies in original shall be submitted to the TTUPL before the release of the 1
st 

payment. 

 

 

21.0   Contractor to remove all scrap / unwanted material etc immediately 

 

21.1 All debris, packing materials or other matter shall be at once carted away by   the   

contractor   out   of   the   premises/   site   intimating   the   concerned authorities.  Any  material 

brought on site if found unsuitable  / surplus shall be removed from site at once by the Contractor 

intimating the concerned authorities. 

 

22.0   Inspections by TTUPL 

 

22.1  The representative of the TTUPL at all times have free access to the works and/or  to 

the workshops,  factories  or other places  where  materials  are being prepared or executed for 

the Contract and also to any place where materials are lying   or   from   which   they   are   being   

obtained.   No   person   except   the representatives  of Public authorities  shall be allowed  on  

the work at any time without the written permission of the TTUPL. If any work is to be done 

at a place other than the site of the works, the Contractor shall obtain written permission of the 

TTUPL for doing so. 

 

22.2  The  TTUPL  and  their  representatives  shall  have  the  right  to  test  and/  or inspect  the  

works  to  confirm  their  conformity  to  the  contract,  at  all  times, whenever  in  progress 

either on the site on the Contractor’s premises  wherever situated or any  firm or company where 

work in connection with this contract may be in hand. All records, registers or documents 

relating to the  works including materials used on works  shall  be  kept  open  to the  inspection  

of  the TTUPL or his  Authorized  representative. 

 

22.3  The Contractor  shall get the quality of work done inspected  for  material and 

workmanship  at different stages of execution  as per  instructions given by the TTUPL or their 

representative from time to time. Any item of work done which is  found  not  conforming  to  

the  Contract  shall  be  rejected  by the  TTUPL.  The decision  of the TTUPL in such cases shall 

be final. 

 

22.4  The  inspections  and  tests  may  be  conducted  on  the  premises  of  the Contractor  or  

at  the  Project  site.  When  carried  out  on  the  premises  of  the Contractor  or  its  sub-  

Contractor(s),  all  reasonable  facilities  and  assistance including  access  to  drawings  and  

production  data  shall  be  furnished  to  the inspectors at no charge to  the TTUPL 

 

22.5  Should    any    inspected    items    of    work    fail    to    conform    to    the specifications,  

the TTUPL shall communicate them and the Contractor shall either replace   them   or   make   

all   alterations   necessary   to   meet   specification requirements free of cost to  the TTUPL. 

 

22.6   The  Contractor  shall  offer  the  Engineer  or  any  representative  of  TTUPL every  

facility   and   assistance   for  examining   the   works   and   materials.   The Engineer or any 

representative of the TTUPL shall have power to give notice to the Contractor or to his staff, 
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of non-approval of any work or materials and such work shall be  suspended or the use of 

such materials  shall be discontinued until the decision  of  the  TTUPL.  Such  examinations  

shall  not  in  any  way  exonerate  the contractor from the obligations to remedy any defects 

which may be found to exist at any stage of the work or after the same is completed. 

 

23.0   Claims for Extra or for Deviations 

 

23.1 The TTUPL shall not be responsible for the payment of any claim for  extra work not 

included  in the contract nor the Contractor  shall be entitled  to claim any  addition  to the 

contract  sum in respect  of  any changes  or  alterations  in the  materials used unless the same 

shall have been ordered or sanctioned, as the case may be, in writing by the TTUPL. 

 

24.0   Removal of Imperfect Work 

 

24.1  If,  it  shall  appear  that  the  work  has  been  executed  with   unsound, imperfect  or  

unskilled  workmanship,  or with material  of any  imperfect  or any inferior quality or otherwise 

not in accordance  with the  contract document, the Contractor shall at  his own cost rectify, 

reform, remove, or reconstruct the same, either in the whole  or in part, as may be directed by 

the TTUPL, whether or not the value of any such  work or materials  shall have been included 

in any payment made to the Contractor. 

 

24.2   The Contractor shall remove all debris etc., clean the roads/site and hand over the 

site quite clean on completion of the work to the satisfaction of the TTUPL. 
 

 

25.0   Delay in the Contractor’s performance 

 

25.1 Execution  of  the  work  and  performance  of  the  services  shall  be  done by the 

Contractor in accordance with the time schedule specified by  the TTUPL in the Notice for 

Invitation of Tenders. 

 

25.2  If, at any time during performance  of the contract, the Contractor  should encounter 

conditions impending timely execution of the works and performance of services, the 

Contractor shall promptly notify TTUPL in writing  of the fact of the delay, its likely duration 

and its cause(s). As soon as possible, after receipt of the Contractor’s notice, the TTUPL shall 

evaluate the situation  and  may,  entirely at  its  discretion,  extend  the  Contractor’s  time  for  

performance with or without liquidated damages. 

 

26.0   Liquidated Damages 

 

26.1 If the Contractor fails to execute any or all of the works or to perform the services  

within  the  period(s)  specified  in  the  contract,  the  TTUPL  shall  deduct from the contract 

value, as liquidated damages, a sum specified in the SCC for each day or part thereof delay 

until actual completion or performance, up to a maximum  deduction  of the percentage  

specified  in  SCC.  Once the maximum is  reached,  the  TTUPL  may  consider  termination  of  

the  contract.  The  pro-rata progress  envisaged and expected from the contractor shall be 

maintained, time being the  essence of the contract. 
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27.0   Force Majeure 

 

27.1  The Contractor shall not be liable for forfeiture of its performance security, liquidated 

damages or termination by default, if and to the extent that, its delay in performance or other 

failure to perform its obligations under the contract is the result of an event of Force Majeure. 

 

27.2  For  purposes  of  this  clause,  “Force  Majeure”  means  an  unforeseeable event beyond 

the control of the Contractor and is not because of the Contractor’s fault  or  negligence.  Such  

events  may  include  acts  of  the  TTUPL  either  in  its sovereign  or contractual capacity, wars 

or revolutions, fires, floods, epidemics (but excluding ongoing Covid-19 pandemic). 

 

27.3  If a Force Majeure situation arises, the Contractor shall promptly notify the TTUPL  in  

writing  of  such  conditions  and  the  cause  thereof.  Unless  otherwise directed by  the  TTUPL  

in  writing,  the  Contractor  shall  continue  to  perform  its obligations under the contract as far 

as is reasonably practical, and shall seek all reasonable   alternative  means  for  performance  

not  prevented  by  the  Force Majeure event. 
 

 

28.0   Termination by Default 

 

28.1  The TTUPL may without prejudice to any other right or remedy by a written notice  (of 

Seven days) of default sent to the Contractor, terminate the contract in whole  or part: 

 

a) If  the  Contractor  fails  to  complete  any  or  all  of  the  works  within  the period(s)  

specified  in the NIT or any amendment  thereof, or  within any extension thereof granted by 

the TTUPL, or 

 

b)  If the Contractor fails to perform any other obligation(s) under the contract,28.  In  the  

event,  the  TTUPL  terminates  the contract  in  whole  or  in part,  the TTUPL   may  procure,  

upon  such  items  and  in  such  manner   as  it   deems appropriate,  works or services similar 

to those unexecuted and the  Contractor shall be liable  to the TTUPL for any excess costs for 

such similar work or services. However, the  Contractor shall continue the performance  of  the 

contract to the extent not terminated. 

c) At any stage of work if contractor abandoned the work for any reason which is not attributed 

to TTUPL, TTUPL has reserve right to terminate contractor, and TTUPL will be free to execute 

the balance work will by another agency at the risk and cost of contractor, under such situation 

the PBG submitted by Contractor will be forfeited and the payment of executed work will be 

kept on hold till the completion of work by another deployed agency. 

d) If Contractor abundant the work for any reason which is not attributed to TTUPL, and if any 

fault found in the executed work by contractor, TTUPL will get rectify the faulty work by 

deployed another agency at the risk and cost of contractor, 

 

29.0   Termination for Insolvency 
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29.1 The TTUPL may at any time terminate the contract by giving written  Seven days’ notice 

to the Contractor, if the Contractor becomes bankrupt or  otherwise insolvent.   In  this   event,   

termination   will  be  without   compensation   to  the Contractor,  provided  such  termination  

will  not  prejudice  or  affect  any right  of action or remedy which has accrued or will accrue 

thereafter to the TTUPL. 

 

30.0   Termination for Convenience 

 

30.1 The TTUPL, by written notice of seven days sent to the Contractor, may terminate the 

contract, in whole or in part, at any time for its convenience. The notice shall  specify  that  

the  termination  is  for  TTUPL  convenience,  the  extent to which performance  of the Contractor  

under the  contract  is terminated,  and the  date  upon  which  such  termination  becomes  effective.  

The  items  of  work those   are  complete  and  ready  after  the  Contractor’s  receipt  of  notice  

of termination  shall be  accepted,  if  completed  within  the  notice  period,  by  the TTUPL at 

the contract  terms and values. For the remaining works, the TTUPL may elect. 

a)  To have any portion completed at the contract terms and value and/or 

b)  To cancel the remainder and pay to the Contractor an amount, finalized by the  TTUPL,  for  

partially  completed  works  and  for  materials   and  parts previously procured by the Contractor. 

c)  The contractor shall obtain written permission from the TTUPL to  complete the incomplete 

items of work during the notice period. 
 

 

31.0   Resolution of Disputes 

 

31.1 The TTUPL and the Contractor shall make every effort to resolve  amicably by  direct  

informal  negotiations  any  disagreement  or  dispute  arising  between them under or in 

connection with the contract. If, after thirty (30) days from the commencement  of  such  

informal  negotiations,  the  TTUPL  and  the  Contractor have been unable to resolve amicably 

a contract dispute, either party may require that the dispute be referred for resolutions to the 

formal mechanisms specified in the SCC. These mechanisms  may  include  but are not limited 

to, Arbitration in accordance with rules of Arbitration Act and award made in pursuance  

thereof shall be binding on both the parties. 

 

31.2   In case the Contractor is a Public Sector Enterprise or a  Government Department, 

the dispute shall be referred for resolution in  Permanent Machinery for Arbitration (PMA) of 

the Department of Public Enterprise, Government of India. Such dispute or difference shall be 

referred by either party for Arbitration to the sole Arbitrator in the Department of Public 

Enterprises to be nominated by the Secretary to the Government of India in-charge of the 

Department of Public Enterprises. The award of the Arbitrator shall be binding upon the parties 

to the dispute, provided, however,  any party  aggrieved  by such award may make a further 

reference  for setting aside or revision of the award to the Law Secretary, Department of Legal 

Affairs, Ministry of Law & Justice, Government of India. Upon such reference the dispute 

shall be decided by the Law Secretary or the Special Secretary / Additional Secretary, when so 

authorized by the Law Secretary, whose decision shall bind the Parties finally and conclusive. 

The Parties to the dispute will share equally the cost of arbitration as intimated by the Arbitrator. 

 

32.0   Governing law 
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32.1 The contract shall be governed by the laws of The Govt. of India for  the time being  

in force. All disputes  arising  out of or in any way  connected with this  agreement  shall  

be  deemed  to  have  arisen  in  New  Delhi  and  only  the courts in Mumbai alone shall have 

exclusive jurisdiction to determine the same. 

 

33.0   Notices 

 

33.1   Any notice given by one party to the other pursuant to this contract shall be sent to 

other party in writing to the other party’s address specified  in SCC. A notice shall be 

effective on the date on which it is delivered, or on the notice’s effective  date, whichever is 

later. 

 

34.0   Dismissal of workmen 

 

34.1  The  contractor  on  request  from  the  TTUPL,  immediately  dismiss  from  the works 

any person employed by him who may be found in the opinion of the TTUPL to be unsuitable 

or incompetent or who has shown misconduct. 

 

35.0   Working Hours 

 

35.1 Normal working hours shall be from 9.00 a.m. to 6.00 p.m. Any   works   of important  

nature  should  not  be  carried  out  on  Sundays,  Holidays  and  during nights.  However  

permission  to  work  beyond  normal  working  hours   can  be granted by the TTUPL in 

exceptional circumstances to achieve the target  schedule of completion. 

 

TIME CONTROL 

 

36.0   Programme 

 

36.1  Within the time stated in the Contract  Data the Contractor  shall  submit to   the   

TTUPL   for   approval   a   Program   showing   the   general   methods, arrangements,  order, 

and timing for all the activities  in the  works,  along with weekly cash flow forecast. 

 

36.2  An  update  of  the  Program  shall  be  a  program  showing  the   actual progress  

achieved on each activity and the effect of the progress achieved on the timing  of the 

remaining work including any changes to the sequence of the activities. 

 

36.3  The  Contractor  shall  submit  to  the  TTUPL,  for  approval,  an   updated Program 

at intervals  no longer than the period as stated in the  clause. If the Contractor  does  not  

submit  an  updated  Program  within   this  period,   the TTUPL  may  withhold  the  amount  

stated  in  the  Contract  Data  from  the  next payment  certificate and continue to withhold 

this amount until the next payment after the date on which the overdue program has been 

submitted. 

 

36.4  The  TTUPL  approval  of  the  Program  shall  not  alter  the  Contractor’s obligations. 

The Contractor may revise the Program and submit  it to the TTUPL again at any time. A 

revised Program is to show the effect of Variations. 
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36.5   At any  stage of work, TTUPL may  award any item/part of item  of  work  to 

contractor’s workman/ external agency, if in their opinion, the progress of work is suffering 

because  of that. The work done will be added to the  Contractor’s  bill and   the   amount   

paid   for   the   job   will   be   deducted  from   the  Contractor’s account. 

 

37.0    Delay and Extension of time 

 

If in the opinion of the TTUPL the work be delayed: (a) by force 

majeure or 

(b) by reason of any exceptionally inclement weather or 

(c) by reasons of TTUPL instruction or 

(d) in consequence of the contractor not having received in due time necessary instructions 

from the TTUPL for which he shall have specially applied in writing or 

(e) from other cause which the TTUPL may certify as beyond the control of  the contractor  

the  contractor  shall  request  for  approval  by  the  TTUPL  a  fair  and reasonable  extension 

of time for completion of the Contract works.  In case of strike or lockout the contractor  

shall as soon  as may be given  written notice thereof  to the  TTUPL,  but the contractor  

shall  nevertheless  constantly  use his endeavors to prevent delay and shall do all that may 

reasonably be required to the satisfaction of TTUPL to proceed with the work. 

 

38.0  The  Contractor  shall  offer  the  Engineer  or  any  representative  of  TTUPL  every facility 

and assistance for examining the works and materials. The  Engineer or any representative of the 

TTUPL shall have power to give notice to the Contractor  or to his staff, of non-approval  of  any 

work or materials  and  such work shall be suspended or the use of such materials shall be 

discontinued until the decision of the TTUPL. Such examinations shall not in any way exonerate 

the contractor from the obligations to remedy  any defects which may  be found to exist  at  any 

stage of the work or after the same is completed. 

 

39.0 The contractor  shall maintain  a site order book at site for the purpose of  quick 

communication between the contractor and TTUPL. Any communication relating  to the  work  

may  be  conveyed  through  site  order  book.  Such  a  communication from one party  to other  

shall  be  deemed  to have  been  adequately  served  in terms of contract. Each site order book 

shall have  machine numbered pages in triplicate, and shall be carefully maintained and 

preserved by the contractor, and shall  be made  available to the TTUPL as and when  demanded.   

Any instructions which the  TTUPL may like  to  issue  to the  contractor  or the contractor 

may like to bring to the TTUPL two copies of such instructions shall be taken from the site 

order  book  and  will  be  handed  over  to  the  TTUPL  and  the  third copy will  be retained 

with contractor. 

 

40.0     Infrastructure 

 

40.1  For storage  of  materials,  contractor  has  to  provide  at  his  own  cost sufficient  

fenced  and covered  appropriate  area  on site for storage  of  above materials with lock and 

key arrangement. 
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40.2  Contractor   to   provide   required   quantity   of   portable   water   for   his workers and 

staff. 

 

41.0   Governing language 

 

41.1 The contract shall  be written in   English   language.   All  correspondence and  other  

documents  pertaining  to  the  contract  that  are  exchanged  by  the parties  shall be written in 

the same language. 
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42.0   Identifying Defects 

C.  QUALITY CONTROL

 

 

42.1 The TTUPL shall check the Contractor’s  work and notify the Contractor  of any  defects    

that    are    found.    Such    checking    shall    not    affect    the Contractor’s responsibilities. 

The TTUPL may instruct the Contractor to search for a defect and  to uncover and test any 

work that the TTUPL  consider may have a defect. 
 

43.0   Correction of Defects 

 

43.1  The  TTUPL  shall  give  notice  to the  Contractor  of  any defects  before  the end of 

defects liability period, which begins at Completion and is defined in the Contract  Data.  The  

defects  liability  period  shall  be  extended  for  as  long  as defects remain  to be corrected. 

 

43.2  Every  time  notice  of  defect  is  given,  the  Contractor  shall  correct  the notified Defect 

within the length of time specified by the TTUPL notice. 

 

44.0   Uncorrected Defects 

 

44.1    If the Contractor has not corrected a defect within the time specified in the TTUPL notice, 

the TTUPL will assess the cost of having the defect  corrected, and the TTUPL will realize 

the cost of rectification from the contractor’s bill. 

 

 

45.0   Maintenance of Registers: 

 

45.1  The contractor shall maintain the following registers  at site of work  and should  produce  

the same for inspection  by TTUPL whenever  desired by them. The  contractor  shall  also  

maintain  the  records/registers  as  required  by  the local authorities. 

 

i.   Registers for the Bitumen, Cement etc ii.  Registers or Metal, chips, sand, etc. 

iii. Registers for onsite testing report details.  

iv. Site order book (triplicate). 

v.  Daily progress report. 

vi. Register for the Vehicles/equipment/plants etc. 

 

46.0     Schedule of Quantities: 

 

a) The  Schedule  of  Quantities  is  used  to  calculate  the  Contract  Price.  The Contractor  

is paid for the quantity of the work done at the rate in the  priced Schedule of Quantities. 

b) The quantities considered in tender document are tentative, it may vary any extent, no 

price variation will be entertained for variation in quantities 

 

 

47.0     No escalation shall be payable on any account.
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D: FINISHING THE CONTRACT 
 

48.0   Completion Certificate 

 

48.1 The Contractor shall request the TTUPL to issue a Certificate of Completion of the  Works 

and the TTUPL will do so upon deciding that the Work is completed. 

 

 

49.0   Taking Over 

 

49.1 The TTUPL shall take over the Site and the Works after Completion, subject to 

satisfaction of TTUPL  in regard  to completion  of  work.  Before  handing  over the site, the 

contractor must obtain a site clearance certificate from the TTUPL. 
 

50.0   No Claim Certificate 

 

50.1  No  claim  certificate  shall  be  submitted  by  the  Contractor  as  per  TTUPL format  

along with the final bill (if the final bill is correct and complete). 

50.2. Contractor shall have to submit no dues from concern Govt. Authorities, before submission 

of Bill  

 

51.0   Taxes 

 

51.1 Taxes to be deducted at source and charges for GST will be issued to the contractor.  The 

contractor will be required to deliver the cheque/ proof of Payment to the concerned 

authorities, and the acknowledgement is to be deposited with TTUPL. 

51.2 GST will be paid extra for the billed amount, TTUPL will hold amount equal to value of 

GST from the bill, and same will be released with GST amount when contractor will produce 

GST paid Certificate 
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VOL-III 
 

SPECIAL CONDITIONS OF CONTRACTS (SCC) 
SPECIAL CONDITIONS OF CONTRACT (SCC) 
 

 

The following Special Conditions of Contract are supplementary, to the General Conditions 

of Contract. Whenever there is a conflict, the provisions herein shall prevail over those in the 

General Conditions of Contract. 

 

DEFINITION 

 

(A) TTUPL  (Topworth tollways (Ujjain) Pvt. Ltd.) 

 

Resolution Professional 

Topworth Tollways (Ujjain) Private Limited 

C/o Headway Resolution and Insolvency Services Pvt. Ltd. 

708, Raheja Center, Nariman Point, Mumbai-400021 

Tel: 022 - 66107434 (D), 022-66107430 (Board) 

Cell:+91 9920061236  

Email: cirpttu@gmail.com , anuj19603@yahoo.co.in  

Website : www.headwayip.com  

(B) Site means the project site –Ujjain Jaora Road 

 

 

2.0      PERFORMANCE GUARANTEE FOR EXECUTION OF CONTRACT 

 

2.1    Within Five days (5)  from  date  of  LOI / PO  /  WO,  the  Contractor  shall furnish  

Performance Guarantee to the TTUPL amounting to 5 % of the accepted Tender Value or RS. 

10,00,000/- (Rs. Ten Lakhs), whichever is higher, in the form of Bank guarantee from 

nationalized bank. The (Earnest Money Deposit) EMD shall be returned on submission of the 

Performance Guarantee or will be adjusted in Performance Guarantee amount  

 

2.2 Release of Performance Guarantee for execution of contract: 100%, Six Months after the 

completion date of work and issuance of completion certificate by the TTUPL. 

 

2.3    An   Agreement /  PO / WO,  will   be   executed   after   submission   of   Performance 

Guarantee as per TTUPL format. 

 

3.0     PAYMENTS 

 

Following terms of payment shall be applicable – 

 

 

mailto:cirpttu@gmail.com
mailto:anuj19603@yahoo.co.in
http://www.headwayip.com/
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Security Deposit (SD) 

 

a) 5% of the bill value shall be deducted from every bill. The amount of SD will  be 

released within one month from the final bill on submission of bank guarantees for  equivalent 

amount with validity period up to defect liability period (i.e, 24 months) plus two months. 

(i.e. 26 months from the project completion date). 

b) No Interest is payable on the Security Deposit. 

c) Amount equal to 1% will be deducted from Bill amount against quality, if contractor refuse 

to test the material used in work, same will be released after submission of required test results as 

per codal provision 

 

3.2  Payment  Terms  –  

i) Contractor shall submit the bill for payment only after 50% of work done executed. 

ii) Maximum two RA bill will be entertained, first bill as per Clause 3.2.(i), and Final 

bill 

iii) The pricing schedule  for  interim payments will be drawn up and finalized mutually 

between Accepting Officer and the contractor after the acceptance of the contract.  The 

decision of the Accepting Officer shall be final and binding. Accordingly contractor 

prepares Running bills for interim payments for actual works executed on ground and as per 

clause 3.2.(i), (ii) 

iv) Payment will be released within 15 days from certification of accepting officer  

 

I) Deduction: - 

 

a)  Statutory deductions  like  TDS, and if  any  shall be deducted. 

 

b)  Adjustment of any excess / short payment made in the e a r l i e r  bills, at the time of 

making payments. 

c)  Electricity and Water charges will be recovered as per tender terms. 

d)  Value of chargeable materials if any issued by the TTUPL. 

e)  Any other recovery if due as per tender terms & conditions.  

f)   5 % of the bill value as Security Deposit. 

g) Labout cess if applicable 

 

II)   Documents (List A): - 

 

a)  Computerized detailed measurements, Running Accounts Bills and Final Bill will be  

Prepared  by  contractor  and  submitted  to TTUPL  for  verification  and approval. 

b)  TTUPL gate entry documents.  

c)  Relevant test reports. 

d)  Labor License (as per statutory requirements).  

e)  EPF Code Registration number with RPFC. 
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f)   Insurance – Contractor’s All Risk (CAR) Policy 

 

g)  Workmen compensation policy, Proof for PF deduction and remittance. 

 

h)  Third   Party   Liability   Insurance   for   four   consecutive   occurrences   each occurrence 

of  5.0 lakh. 

 

i)   GST registration number. 

 

j)   Indemnity Bond in standard pro forma to indemnify the TTUPL against all risks arising 

during the performance of the contract. 

 

k)  Proof of deployment of project engineers. 

 

l)   Challans  /  receipts  of  taxes  paid  to  statutory  authorities  i.e.,  labor  cess, GST 

 

m) A  Certificate  towards  the  effect  that  minimum  Technical  and  Safety  man power   was   

employed   for   the   work   execution   Certified   by   the   TTUPL representative as per the 

Tender Clauses. 

 

n)  Undertaking for compliance of all labor laws. 

 

3.3      Payment of Final Bill 

 

The final bill complete in all respect shall be submitted by the contractor within 15  days from the 

completion of the work. The bill should be accompanied with the following documents in (List 

B) 

 

I) Deduction:- 

 

a)  Statutory deductions   like T D S ,  if   any shall  be deducted  TTUPL reserves  the right 

to adjust any excess  /  short payment  made in the earlier bills, at the time of making 

payments. 

 

b)  5% of the bill value as Security Deposit. 

 

c)  Adjustment of any excess / short payment  made  in the earlier bills, at the time of making 

payments. 

 

d)  Electricity and Water charges will be recovered as per tender terms.  

 

e)  Value of chargeable materials if any issued by the TTUPL. 

 

f)   Any other recovery if due as per tender terms & conditions. 
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II) Document (List B):- 

 

a)  Computerized detailed  measurements,  Running Accounts Bills and Final Bill  will be 

Prepared  by contractor  and submitted  to TTUPL for  verification and approval. 

 

b)  Bank guarantee for 5%  of Work  Order value valid  up to defect  liability period. + 2 

Months 

 

c)  Job completion certificate by TTUPL. 

 

d)  No claim certificate on TTUPL prescribed proforma - if any deduction is to be made for 

short fall, TTUPL shall record the same in this document. 

 

e)  Site clearance certificate by TTUPL 

 

f)   Indemnity certificate towards labor payment and all statutory payments. 

 

g)  Copy   of   the   insurance   policy.   (Workmen   compensation    act    and contractors all 

risk policy). 

 

h)  Statutory   Compliance   certificate   towards   payment   of  insurance,   GST,  labour cess, 

service tax and other taxes if any applicable. 

 

i)   A  compliance  Certificate  should  be  submitted  towards  deployment  of Technical man 

power as per the relevant Tender Clauses. 

 

j)   Valid Insurance – Contractor’s All Risk (CAR) Policy for AMC personal. k)  Valid 

Labor License (as per statutory requirements) for AMC personal. 

 

l)   Valid  Third  Party  Liability  Insurance  for  four  consecutive  occurrences each  

occurrence of 5.0 lakh for AMC personal. 

 

m) Relevant test reports 

 

n)  TTUPL gate entry documents if any. 

 

o)  Undertaking for compliance of all labour laws. 

 

v)  Valid Indemnity Bond in standard proforma indemnifies the TTUPL  against all risks 

arising during the performance of the contract. 

 

w) Final acceptance certificate issued by TTUPL. 
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x) all test certificates of material used in work as well as finish product of work as per Codal 

provision 

 

3.5     Defects Liability Period: 24 calendar months from the date of Issue of 

Final completion certificate/Acceptance of work by TTUPL. 

 

3.6   Increase in cost: Quoted  prices  are  firm  and   no   escalation charges on any 

account are allowed  in this work. No claim will be  entertained  on this account in future. 

 

3.7     Disallowance of payment: 

If  payment  has  been  made  for  any  item  but  later  on  some  defect  is noticed, TTUPL 

is authorized to disallow payment of the subsequent  bill till rectification / replacement of 

the item. 

 

4.0     ESCALATION 

 

No Escalation shall be paid on any account. 

 

5.0     LIQUIDATED DAMAGES 

 

0.1% per Day of delay up to a maximum of 10% (Ten percent) of the Contract  value from 

the stipulated date of completion. 
 

6.0      NOTICES 

For the purpose of all notices, the following shall be the address of the 

TTUPL and the Contractor. TTUPL 

Resolution Professional 

IBBI Regn: IBBI/IPA-001/IP-P00311/2017-18/10575 

Topworth Tollways (Ujjain) Private Limited 

C/o Headway Resolution and Insolvency Services Pvt. Ltd. 

708, Raheja Center, Nariman Point, Mumbai-400021 

Tel: 022 - 66107434 (D), 022-66107430 (Board) 

Cell:+91 9920061236  

Email: cirpttu@gmail.com , anuj19603@yahoo.co.in 

 

 

Contractor:    
 

 

(To be filled in at the time of Signing of the Contract) 

 

 

7.0     LABOUR 

7.1    The Contractor shall make his own arrangements for the engagement of all staff and 

labor, local or other, and for their payment, housing, food, transport etc.  
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7.2    The Contractor  shall, if required by the TTUPL deliver to the TTUPL  a return  in  

detail,  in  such  form  and  at  such  intervals  as  the  TTUPL  may prescribe, showing  the 

staff and  the  numbers  of  the  several  classes  of labor from time to time employed by the 

Contractor on the Site and such other information as the TTUPL  may require. 

 

7.3    Compliance   with   labor   regulation:   During   continuance   of   the contract, the 

Contractor  and his sub Contractors  shall abide at all  times by all existing labor 

enactments and rules made there under, regulations, notifications  and  bye-laws  of  the  

State  or  Central  Government  or  local authority and any other labor law  (including rules), 

regulation by laws that may be passed or notifications that may  be issued under  any labor 

law in future   either  by   the   State   or  the  Central  Government   or  the  local Authority.  

The  Contractor  shall  keep  the  TTUPL  indemnified  in  case  any action  is taken against  

the  TTUPL by the competent  authority on account of contravention of any of the 

provisions of any Acts or rules  made there under,  regulation  or  notifications  including  

amendments.  If  the  TTUPL  is caused to pay or  reimburse, such amount as may be 

necessary to cause or observe ,  or  for  non-observance  of  the  provisions  stipulated  in  

the notifications/bye   laws/Acts/Rules   /regulations   including   amendments,   if any,  on  the  

part  of  the  Contractor,  the  TTUPL  shall  have  the  right  to deduct  from  any  money  

due  to  the  Contractor  including  his  amount  of performance security. The TTUPL shall 

also  have right to recover from the Contractor any sum required or  estimated to be 

required for making good the loss or damage suffered by the TTUPL. 

 

7.4    The  employees  of  the  Contractor  and  the  Sub-Contractor  in  no case shall be 

treated as the employees of the TTUPL at any point of time. 

 

7.5    No  labor  shall  stay  at  site.  Temporary  storage  space  provision should be made  

by contractor. 

 

7.6     The rates shall be complete in all respects i.e. inclusive of all taxes, Insurance charges 

nothing on any account shall be paid over the approved rate. GST will be paid extra 

 

7.7   All  specialized  and  specific  jobs  shall  be  carried  out  by  approved agencies/vendors 

only. 

 

7.8    The Contractor shall arrange temporary drinking water and sanitation facilities for his 

workmen. 

 

7.9              Fair Wage Clause 

I.  The  contractor  shall  pay  not  less  than  fair  wages  to  laborers engaged by him on 

the work. 

 

II.  “Fair” wages means wages whether for time or piecework  notified by the Government 

from time to time for the locality of work. 

 



(Signature of Contractor with 
seal) 

Page 75 of 101 Accepting 
Officer 

 

 

III.  The contractor shall not-with-standing  the revisions of any contract to the  contrary  

cause  to  be  paid  to  the  labor  directly  engaged on  the  work including any labor engaged 

by  the sub-contractor  in connection  with the said work, as if the  laborers had been directly 

employed by him. 

 

IV.  In  respect  of  labor  directly  or  indirectly  employed  in  the  works for  the  purpose  

of    the  contractors  part  of  the  agreement  the contractor  shall  comply  with  the  rules  

and   regulations  on  the maintenance  of  suitable  records  prescribed  for this  purpose  from 

time to time by the Government.  He shall maintain his accounts and vouchers on the payment 

of wages to  the laborers to the satisfaction of the TTUPL. 

 

V.  The TTUPL shall have the right to call for such record as required to satisfy  himself  

on the payment  of fair wages  to the laborers  and shall have the right to deduct from the 

contract amount a  suitable amount for making  good the loss suffered if any by the  worker 

or workers by reason of the “fair wages” clause to the workers. 

 

VI.  The contractor shall be primarily liable for all payments to be made and for the 

observance of the regulations framed by the Govt., from time to time  without prejudice to his 

right to claim indemnity from his sub-contractors. 

 

VII.  As  per  contract   labor  (Regulation   and  abolition)   Act.1970   the contractor  has to 

produce the license  obtained  from the  licensing officers  of  the  labor  department  along  

with  the  tender  viii.  Any violation of the conditions above shall be deemed to be a breach 

of his contract. 

 

VIII.  Equal wages are to be paid for both men and women if the nature of work is same and 

similar. 

 

IX.  The  contractor  shall  arrange  for  the  recruitment  of  skilled  and unskilled  labor  

local  and  imported  to  the  extent   necessary  to complete the work within the agreed period 

as directed by the TTUPL. 

 

8.0              SAFETY MEASURES 

 

I.  The  contractor  shall take  necessary  precautions  for safety  of  the workers  and  preserving  

their  health  while   working  in  such  jobs, which  require  special  protection  and  precautions.  

The  following are some of the measures  listed but they are not  exhaustive and contractor 

shall add to and augment these precautions on his own initiative where necessary and  shall 

comply with directions issued by the TTUPL or on his behalf from time to time and at all times. 

 

II.  Providing protective foot wear, Goggles, nose masks, electrical hand 

Gloves, helmet to the workers as per the site requirement. 
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III.  Getting  the  workers  in such  jobs  periodically  examined  for  chest trouble due to too 

much breathing in to fine dust. 

 

IV.  Taking   such   normal   precautions   like   fencing   and   lighting   in excavation  of  

trenches,  working  at heights, during  night time  etc. as per the site requirement. 

 

V.  Supply  work  men  with  proper  belts,  ropes  etc.,  when  working  in precarious  slopes 

and heights etc. as per the site requirement. 

 

VI.  Avoiding    un-insulated    electrical    wire    etc.,    as    they    would electrocute the 

workers. 

  

VII.  Taking  necessary  steps  towards  training  the  workers  concerned on   the   machinery   

before   they   are   allowed   to   handle   them independently  and taking all necessary 

precautions in and around the  areas  where  machines  hoists  cable  pulleys,  rollers,  

hydraulic tools etc. are working. 

 

VIII.  The Contractor  should isolate the work   spot  by  providing  safety barricades, 

Signage boards etc. 
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9.0     INDEMNITY BOND (on Stamp Paper of Rs. 100/-) 

The   tenderers   should   submit   Indemnity   Bond   at   the   time   of   the Agreement as 

specified below. Name of work 
 

 

 

I                                                                  contractor, S/o.                      

aged   

 Resident  of     

                           do hereby bind myself  to pay all the claims  that  may come  (a) under 

Workmen’s  Compensation  Act. 1933  with any  statutory modification  thereof and rules 

there under or otherwise for  or in respect of   any  damage   or   compensation   payable   

in   connection   with   any accident or injury sustained (b) under Minimum wages Act 

1948 (c) under payment of wages Act.1936 (d) under the Contract labor (Regulation and 

Abolition)  Act.  1970  by  workmen  engaged  for  the  performance  of  the business  

relating  to  the   above  contract  ie.,  failing  such  payment  of claims of workmen  

engaged in the above work and any claim raised  by statutory  authorities  for  

nonpayment  of  taxes  and  duties,  I  abide  in accepting for the recovery of such 

claims, effected from me / any of  my assets  with  the  Corporation  and with other  

Government  Departments  / Corporations 

 

10.     FIRE FIGHTING MEASURES 

a)  The  contractor  shall  provide  and  maintain  adequate  firefighting equipment  and  take  

adequate  fire  precaution  measures  for  the safety of all personnel  and  temporary  and  

permanent  works  and shall take action  to prevent damage and destruction by fire of trees 

shrubs and grasses. 

 

b)  Separate  payment  will  not  be  made  for  the  provision  of   fire prevention  measures. 

 

11.0   RESOLUTION OF DISPUTES & ARBITRATION 

 

11.1  All     disputes,     other     than     quality,     quantity,     workmanship, specification,   

design,   drawing,  extension  of  time  and  rates  for  extra items, arising out of or relating 

to this contract whether arising during the progress  of  the  work  or  after  cancellation,   

termination,  completion  or abandonment there of shall be dealt with as mentioned  herein 

after. The decision of TTUPL on the  above said excepted matters shall be final and 

binding. 

 

11.2  If the contractor considers any work demanded of him to be outside the  requirements  

of  the  contract  or  disputes  any  drawings,  record  or decision given in writing in connection 

with or arising out of the contract or carrying out of the work,  he  shall promptly  within  7  

days  request  the TTUPL in writing for written instruction or decision. 
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11.3  If  the  Contractor  is  dissatisfied  with  this  decision,  the  Contractor shall within a  

period of 3 days from receipt of the decision, give written notice to TTUPL for appointment 

of Arbitrator failing which the said decision shall  be final binding and conclusive and not 

referable to adjudication by the Arbitrator. 

 

11.4   In  case  the  Contractor   is  a  Public  Sector  Enterprise   or   a Government  

Department,  the  dispute  shall  be  referred  for  resolution  in Permanent  Machinery  for  

Arbitration  (PMA)  of  the  Department  of  Public Enterprise, Government of India. Such 

dispute or difference shall be referred by either party for Arbitration to the sole Arbitrator in 

the Department of Public Enterprises to be nominated by the Secretary to the Government of 

India in- charge of the Department of Public Enterprises. The award of the Arbitrator shall 

be binding upon the parties to the dispute, provided, however, any party aggrieved by such 

award may make a further reference for setting aside or revision  of  the  award  to  the Law 

Secretary,  Department  of  Legal  Affairs, Ministry of  Law & Justice,  Government  of India. 

Upon such reference  the dispute  shall be decided  by the Law Secretary  or the Special 

Secretary / Additional  Secretary,  when  so  authorized  by  the  Law  Secretary,  whose 

decision  shall  bind  the  Parties  finally  and  conclusive.  The  Parties  to  the dispute will share 

equally the cost of arbitration as intimated by the Arbitrator. 

 

11.5 IN ALL OTHER CASES 

 

11.5.1 In all other cases, any dispute submitted by a party to arbitration shall be heard by an 

arbitration panel composed of three arbitrators, in accordance with the provisions set forth below. 

 

11.5.2 The TTUPL and the Contractor shall each appoint one arbitrator,  and these two 

arbitrators shall jointly appoint a third arbitrator, who shall chair the arbitration panel. If the 

two arbitrators  do not succeed in  appointing a third arbitrator within Thirty (30) days after 

the later of the two arbitrators has been appointed, the third arbitrator shall, at the request of 

either party, be appointed by the Appointing Authority for third arbitrator  which shall be the 

President, Institution of Engineers. 

 

11.5.3 If one party fails to appoint its arbitrator within thirty (30) days after the other party has 

named its arbitrator, the party which has named an arbitrator may request the Appointing 

Authority to appoint the second arbitrator. 

 

11.5.4 If for any reason an arbitrator is unable to perform its function,  the mandate of the 

Arbitrator shall terminate in accordance with the provisions of applicable laws and a substitute 

shall be appointed in the same manner as the original arbitrator. 

 

11.5.5 Arbitration  proceedings  shall be conducted  with The Arbitration  and 

Conciliation Act, 1996. The venue or arbitration shall be New Delhi. 
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11.5.6 The decision of a majority of the arbitrators (or of the third arbitrator chairing the 

arbitration panel, if there is no such majority) shall be final and binding  and shall be 

enforceable  in any court of competent  jurisdiction  as decree of the court. The parties thereby 

waive any objections to or claims of immunity from such enforcement. 

 

11.5.7 The arbitrator(s) shall give reasoned award. 
 

 

11.5.8  Notwithstanding  any reference  to the  arbitration  herein,  the  parties shall continue  to 

perform their respective  obligations  under the  agreement unless they otherwise agree. 

 

11.5.9 Cost of arbitration  shall  be equally  shared  between  the  Successful bidder or Contractor 

and TTUPL. 

 

11.6  The   arbitration   shall   be   conducted   in   accordance   with    the provisions  of   the  

Arbitration and Conciliation  Act, 1996 or any  statutory modifications  or reenactment thereof 

and the rules made there under and for the time being in force shall apply to the arbitration 

proceedings under this clause. 

 

11.7  It is also a term of contract that a simple interest of not more  than 6% shall be 

applicable on the award. 

 

 

12.0   PROTECTION OF ENVIRONMENT 

 

12.1  The  Contractor   shall  take  all  reasonable   steps   to  protect   the environment  on  

and  off  the  Site  and  to  avoid  damage  or  nuisance  to persons  or  to  property  of  the  

public  or  others  resulting  from  pollution, noise  or  other  causes  arising  as  a  consequence  

of  his  methods  of operation. 

 

12.2  During   continuance   of   the   contract,   the   Contractor   and   his subcontractors  

shall  at  all  times  abide  by  all  existing   enactment   on environmental   protection   and   

rules   made   there   under,   regulations, notifications  and  bye-law  of  the  State  or  Central   

Government,  or  local authorities and any other law, by-law, regulations  that may  be passed 

or notification  that may be issued  in  this respect  in future by the State  or Central 

Government or the local authority. 

 

12.3  Salient features of some of the major laws that are applicable are given below: 

The Water (Prevention and Control of Pollution) Act, 1974: This  provides for the prevention 

and control of water pollution and the  maintaining and restoring    of    wholesomeness    of    

water.    ‘Pollution’    means    such contamination  of  water  or  such  alteration  of  the  

physical,  chemical  or biological  properties  of  water  or such  discharge of any sewage or 

trade effluent  or  of  any  other  liquid,  gaseous  or  solid  substance  into  water (whether 
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directly or indirectly) as may, or is likely to create a nuisance or render  such  water  harmful  

or  injurious  to public  health  or  safety,  or  to domestic, commercial, industrial agricultural 

or other legitimate uses, or to the life  and health  of animals or plants or of aquatic 

organisms. The Air (Prevention   and   Control   of   Pollution)   Act,   1981:   This   provides   

for prevention,  control and abatement of air pollution, ‘Air Pollution’ means the presence in 

the atmosphere of  any air pollutant’, which means any  solid, liquid or gaseous substance 

(including noise) present in the atmosphere in such concentration as may be or tend to be  

injurious  to  human beings  or other   living   creatures   or   plants   or   property   or   

environment.   The Environment   (Prevention   and   Control   of   Pollution)   Act,   1986:   

This provides for the protection and improvement of environment and for matters connected  

to herewith,  and  the prevention  of hazards  to human  beings. Other  living  creatures, plants 

and property, ‘Environment’  includes  water, air and  land  and the  interrelationship  which  

exists  among  and  between water,  air  and  land,  and  human  beings,  other  living  creatures,  

plants, micro-organism  and  property.  The  Public  Liability  Insurance  ACT  1991: 

This  provides  for  public  liability  insurance  for  the  purpose  of  providing immediate  relief  

to  the  persons  affected  by  accident   occurring  while handling hazardous substance means 

any substance or  preparation  which is  defined  as  hazardous  substance  under  the  

Environment  (Protection) Act,   1986,   and   exceeding   such   quantity   as   may   be   specified   

by notification by the Central Government. 

 

 

13.0   DEPLOYMENT OF MANPOWER 

13.1  The  contractor  shall  deploy  the  following  minimum  man  power  at site  to take  

instructions  from  TTUPL  Staff  &  Report  the site  activities  on day  to  day  basis  execution  

of  quality  work  and  maintain  all  statutory records as per Govt. norms/as directed by the 

TTUPL. 
 

13.2  One  Engineer  (Graduate  with  minimum  2 years  experience  and/or Diploma with 4 

years experience), the contractor shall furnish  the name, bio data, experience of the personal 

intended to be posted at site  at the start of work. Site Engineers are to be deployed irrespective 

of the Contractor  or the  Director  /  Manager  of  the  contracting  company  being  an  Engineer 

himself.  Attendance register should be kept at TTUPL security gate. 

 

13.3  The  Contractor  shall  maintain  supervisor  staff  to  Labor  ratio  as per standard 

government / CPWD norms. 

 

13.4  The Contractor  may employ  more  number  of site Engineers  other than above 

mentioned Engineers to get quality workmanship and maintain all statutory  records. 

 

14.0   QUANTITY OF WORK 

The quantities mentioned in the work order are only approximate in nature i.e., approximate 

quantified scope. Hence, the contractor can’t  claim any compensation  towards  non-

operation  of part  or total  quantities  and non-  operated items listed in the Work Order. 
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15.0    PROGRESS REPORT 

Daily progress report along with photographs of work progress shall be submitted to the 

TTUPL before the next day. 

 

16.0    ACCIDENT OR INJURY TO WORKMEN 

 

16.1  TTUPL shall not be responsible  for any  injury or loss  of  life of  any worker   of  the   

contractor   that  may  take  place  while  on   work.  Any compensation  or  expenditure  

towards  treatment  for  such  loss  of  life  or injury shall be the sole responsibility of the 

contractor. 

16.2  The  contractor   is  solely  responsible   for  any  damage   injury   or accident  that  may  

occur  to  any  of  his  personnel  working  under  this contract. He will not claim any 

compensation from TTUPL. 

 

 

17.0 PAYMENTS  FOR QUANTIFIED  ITEMS: Since the   payments   are   based on  actual  

site  measurement,  the  contractors  are  advised  to  procure  the materials   based  on  actual  

site  requirement.  Payment wi l l   not  be  made for left out and  unused materials. 

 

18.0   TAXES 

18.1  During   the   currency   of   the   contract,   deduction   of   TDS   as applicable from 

the  gross value of each bill of the contract. 

 

18.2  The  contractor’s  staff,  personnel  and  labor  will  be  liable  to  pay personnel  income  

taxes  in  respect  of  their  salaries  and  wages  as  are chargeable under the laws and 

regulations for the time being in force, and the  contractor  shall  perform  such  duties  in  

regard  to  such  deductions thereof as may be imposed on him by such  laws and regulations. 

 

18.3  TDS Labor Cess, Seignerage (if applicable) as  per rule will be borne by the contractor. 

Taxes to be deducted at source and cheques for Cess / Seignerrage (if applicable) will be 

issued  to  the  contractor.  The  contractor  will  be  required  to deliver  the cheque  to  the  

tax  authorities,  the  acknowledgement  of  which  will  be deposited by the contractor with 

TTUPL along with subsequent bill. 

 

 

18.4  The contractor shall submit to TTUPL proof of payment of service tax to concerned tax 

authorities from time to time on demand. 

 

 

19.0   MATERIALS ENTRY 

It would be necessary for the contractor to get his materials a gate  entry authorization  at  

the  TTUPL  Toll Plaza  duly  signed  by  the  duty  officer  of TTUPL.  These gate entry 

records must be submitted along with the bills. 
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20.0   DETAILED WORKING DRAWINGS 

20.1  The  Contractor  shall  prepare  his  own detailed  working  drawings  if any required  and 

get them approved by TTUPL. 

 

20.2  Cost   of   all   drawings   and   details   to   be   furnished   by    the Contractor  shall 

be deemed to be included in his tendered rates of work. Approval  of Drawings  if any etc..  

shall  not  be  construed  as  authorizing additional  work or increased  cost to the company 

unless such additional works are authorized in writing by the TTUPL. 
 

21.0  REGULATIONS & STANDARDS 

The Road work shall confirm  in all respects  to the Indian  Standard Code   of   Practice   

for   Road   works   and   MORTH   Specifications. Wherever the specifications of this 

tender  document  calls for  higher standard of material and/or workmanship than those 

required by any of the above codes  and regulations then this specifications shall  take 

precedence over the said regulations and standards. 
 

22.0    MANUFACTURER’SINSTRUCTIONS 

 

22.1 Where manufacturers  have furnished specific instructions relating  to the materials  

used and procedural  steps in this job, covering  points  not specifically mentioned  in this 

document, those instructions shall be followed in all cases. 
 

 

23.0      DEVIATION LIMIT: 

 

25.10     Deviation means deviation in quantities of items, i.e. where there is increase or 

decrease in the quantities of items of work in the agreement. 

 

25.20 To execute all the works referred to in the said documents up to the terms and 

conditions contained or referred to therein and to carry out  such deviations as may be ordered 

up to maximum of 10 percent. 

 

25.30   Deviations in quantities up to ± 10% of agreement quantities will not need any prior 

consent of contractor and contractor is bound to execute work if Deviation of quantities upto ± 

10%  of the contract is ordered. 

 

25.40   If total deviation of quantity is beyond the deviation limit ± 10%  of the contract then 

deviations beyond the limit of ± 10%  should not be made at site without approval of 

competent sanction authority.  Consent of Contractor also required if deviation of quantity ± 

10%  of the contract is ordered.
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Annexure I 

FORM OF PERFORMANCE GUARANTEE / BANK GUARANTEE BOND 

 

In consideration of the Resolution Professional, TTUPL (hereinafter called “Resolution 

Professional”) having offered  to  accept  the  terms  and  conditions  of  the  proposed  

agreement between 

………………    and   ……......................    (Here   in   after   called   “the    said 

contractor(s)”   for  the  work  ……………   (Here   in  after   called   “the   said agreement”)  

having  agreed  to     production     of     an     irrevocable     Bank guarantee   for  Rs……….   

(Rupees 

………….only) as a security / guarantee from the contractor(s) for compliance of  his  

obligations  in accordance  with the  terms  and  conditions  in the said agreement. 
 

 

1.  We  …………………...  (Here  in  after  referred  to  as  the  “Bank”)  hereby undertake to 

(Indicate the name of the Bank) pay to the Resolution Professional an amount not    exceeding    

Rs………………………….    (Rupees…………..    Only);    on demand by the Resolution 

Professional. 

 

2.  We…………………….do  hereby  under  take to pay  the amounts  due  and payable  

(Indicate  the name  of  the Bank)  under  this  guarantee  without  any demur,  merely on a 

demand from the Resolution Professional  stating that  the claimed  is required  to  meet  the  

recoveries  due  or  likely  to  be   due  from  the  said contractor(s).  Any  such  demand  made 

on the bank  shall be conclusive  as regards  the amount  due  and  payable  by  the  bank  

under  this  guarantee. However,   our   liability   under   this   guarantee   shall   be   restricted   

to   an amount  not exceeding  Rs  ...……………..  (Rupees…………. Only) 

 

3. We,  the said Bank, further  undertake  too pay the Resolution Professional  any  money 

so   demanded   notwithstanding   any   dispute   or   disputes   raised   by   the contractor(s) in  

any suit or proceeding pending before any Court or Tribunal relating   thereto,   our   liability   

under   this   present    being   absolute   and unequivocal.  The  payment  so  made  by us 

under  this  bond shall  be valid discharge  of  our  liability  for  payment  there  under,  and  

contractor(s)  shall have no claim against us for making such  payment. 

 

4. We…………………further   agree   that   the   guarantee   herein   contained shall (indicate 

the name of the Bank) remain in full force and  effect during the period that would be taken 

for the performance of the said agreement, and it shall continue to be enforceable till all the 

dues of the Resolution Professional under or by virtue of the said agreement have been fully 

paid, and it’s claims satisfied or discharged, or till  the TTUPL, on behalf of the Resolution 

Professional, certifies that the terms and conditions of the said agreement have been fully and 

properly carried out by the said contractor(s),  and accordingly discharges this guarantee. 

 

5. We…………………………….further    agree   with   the   Resolution Professional   that   the 

Resolution Professional  (Indicate the name of the Bank) shall have the fullest liberty without 

our consent, and without effecting in any manner our obligations hereunder, to vary any of 
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the  terms and conditions of the said agreement or to extend time of performance by the said 

contractor(s) from time to time or to postpone for any time  or from  the  time  to  time  any  

of  the  powers  exercisable  by  the Resolution Professional  against  the said contractor(s), 

and to forbear or enforce any of the terms  and conditions  related  to  the  said  agreement,  

and  we  shall  not  be relieved from our liability by reason of  any such variation or extension 

being granted to the said contractor(s) or for any forbearances, act of omission on the part 

of the  Resolution Professional  or  any indulgence  by the  Resolution Professional  to  the  

said contractor(s)  or by any  such  matter  or  things  whatsoever  which under the law relating 

to sureties would, but for this provision, have effect of so relieving us. 

 

6. This guarantee will not be discharged due to the change in the constitution of  the Bank 

or the contractor(s). 

 

7. We………………….lastly  undertake  not  to  revoke  this  Guarantee  except with   (Indicate   

the   name   of   the   Bank)   the   previous   consent   of   the Resolution Professional  in 

writing. 

 

8.  This  guarantee  shall  be valid  up  to ………………….unless  extended  on demand  by  

the  Resolution Professional  notwithstanding  anything  mentioned  above,  our liability against  

this              guarantee              is               restricted            to 

Rs……………………..(Rupees………….only),  and  unless  a  claim  in  writing is  lodged 

with us within six months of the  date  of expiry of this guarantee all our liabilities under 

this guarantee shall stand discharged. 

 

 

 

 

 

 

Dated            the……………………..            day            of………………..… 

For...……………………. (Indicate the name of the Ban
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VOL-IV 
 

 

SCOPE OF WORK
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Scope of Work 

 

1.       Provision  of Bituminous  Concrete  40 mm consolidated  thick conforming  to Clause 

507 of MORT&H Specification  for road and bridge works (Fifth  Revision) including 

cleaning of road surface. 

 

2.       Application of Tack Coat by mechanical means conforming to clause 503 of MORT&H  

(Fifth  Revision)  specifications  including  the  cost  of  cationic  bitumen emulsion (RS 1) 

complying with IS : 8887 or suitable low viscosity paving bitumen of VG 10 grade conforming 

to IS : 73, thorough cleaning of road surface including pre heating of emulsion to the specified 

temp as approved by Engineer-In-Charge. 

 

3.       Earth Work in Embankment (Berm Filling) up to 1.5 width on both side 40mm thick  

compacted   confirming   to  clause   305  of  MORT&H   specifications   (Fifth Revision). 

 

4.       Marking of Centre and Edge Line with Thermo Plastic Paint and Glass Beads with Road 

marking Machine confirming  to clause 803 of MORT&H  specifications (Fifth Revision). 

 

5.       Field lab at work site : The contractor shall be equipped with a laboratory and have 

the under mentioned equipments in satisfactory working condition. He shall conduct the tests 

and maintain the records to be produced with each RAR. 

 

I. Balance 

(a) 7 Kg to 10 Kg capacity semi-self indication type accuracy 1 gm electronic - 2 Nos. 

(b) 500 gm capacity semi-self indicating Electronic Type-Accuracy 0.01gm - 2 Nos. 

(c) Pan balance 5 Kg capacity Accuracy 0.5 gm - 1 Nos. (d) Pan balance 15 Kg 

capacity Accuracy 1 gm - 2 Nos. (e) Platform Scale-300 Kg capacity 

 

II. Ovens-electrically operated, thermostatically controlled 

 

(a) From 1000C to 2200C sensitivity 10C - 2 Nos. 
 

III. Sieves : as per IS 460-1962 

 

(a) I.S. Sieves 450mm internal dia of sieve sets as per IS:1 of required sieve sizes complete 

with lid and pan.  – 02 Sets 

 

(b) I.S. size 200mm internal dia (brass frame and steel or brass  wire cloth mesh) consisting 

of sieve sets of required sieve sizes complete with lid and pan. – 02 Sets 

 

IV. Stop watches 1/5 sec. accuracy - 2 Nos
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V. Glassware comprising of Beakers, Pipettes, dishes, measuring cylinder - (100 to 1000cc 

capacity) glass rods and funnels, glass thermometers range 

00iC to 1000iC each and metallic thermometers range upto 3000iC. - 1 Doz. 

 

VI. Hot plates 200mm dia (1500 watt)/Gas or Kerosene Stove. - 2 Nos 

 

VII. Enamel Trays 

 

(a) 600mm x 450mm x 50 mm - 6 Nos  

(b) 450mm x 300mm x 40mm -6 Nos  

(c) 300mm x 250mm x 40 mm - 6 Nos  

(d) Circular plates of 250mm dia - 1 No 

 

VIII. For Wet Mix Macadam, Bitumen and Bituminous Mixes 

 

(a)  Constant   temperature   bath  for  accommodating   bitumen   test specimen, electrically 

operated and thermo statically controlled. - 1 No. 
 

(b) Penetrometer  automatic type, adjustable weight arrangement  and needles as per IS:1203-

1958. - 1 No. 
 

(c)  Soxhlet  extraction  or  centrifuge  type  apparatus  complete  with extraction thimbles with 

solvent and filter paper. - 1 No. 

 

(d)  Marshall  compaction  apparatus  automatically  operated  as   per 

ASTM 1559-62 T complete with accessories. - 1 No. (e) Flakiness & 

elongation index test apparatus - 1 No 

(f) Aggregate impact test apparatus as per IS:2386 (Part 4) 1963. - 1 

No 

 

(g)  Core  cutting  machine  with  10  cm  dia  diamond  cutting  edge 

(Portable) - 2 Nos. 

 

(h) Sand replacement/core cutter for density measurement - 2 Nos 

 

 

IX. For control of profile and surface evenness 

(a) Auto levels and precision staff - 1 set 

 

(b) 3 meter straight edge and measuring wedge - 3 sets 

 

(c) Camber templates 2 lane - 3 sets 

i) Crown type cross-section - 1 set 

ii) Straight run cross-section - 2 sets 
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(d) Steel tape 

i) 3/5m long - 2 sets 

 

(e) Metallic tape 

 

(i) 30/30 mtr long - 2 set 
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VOL-V 
 

 

TECHNICAL SPECIFICATIONS
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TECHNICAL SPECIFICATIONS 

 

All materials  to be used, all methods  adopted  and all works performed  shall  be strictly   in  

accordance   with  the   requirements   of  the  specification   mentioned hereunder. 

 

1. GENERAL 

 

1.1  The  specifications  contained  in  Ministry  of  Road  Transport  and  Highways 

―Specifications  for Road and Bridge Works (Fifth Revision)ǁ published by  Indian Road 

Congress  during 2013 (hereinafter  referred  to as MORT&H  Specifications) shall    generally    

be    followed    except    otherwise    mentioned    in    succeeding Clauses/Conditions/Paras. 

 

2        QUALITY CONTROL 

 

2.1 For quality control of the work provision of Section-900 of MORT&H publication on  

―Specification  on  Road  &  Bridge  work  shall  be  followed.  Various  tests  as specified  

therein shall be conducted at the expense of the  contractor  as per the frequency  specified  

for  each. If required Suitable  laboratory  at  site  be  established  by  the contractor to facilitate 

conduct of these tests. 

 

2.2 Immediately on taking over the site, Engineer and contractor shall carry out joint survey  

for longitudinal  section  and cross-section  of entire  work area  and  plot  it suitably  at 

appropriate  scale.  The  width  of road  at  every  cross-section  shall  be recorded. This survey 

shall be incidental to the works and nothing extra shall be paid to contractor on this account. 

 

2.3 The following shall be followed while collecting surface profile data. 

 

2.3.1 The setting out shall be done in accordance with para 109 of the MORT&H 

specifications. The base line shall be marked with concrete pillars within ROW, but sufficiently  

away  from  the  pavement  edge  so  as  to  avoid  the  damage,  while execution of BC works. 

The details like bearing, perpendicular distance from nearby identified objects etc. shall be 

noted, so that if required reference bench marks can be re-established. 

 

2.3.2 The maximum distance between two reference bench marks shall not be more than 20 mtrs. 

At curves this distance shall be reduced appropriately so as to facilitate re-locating of some points 

numbers of times to record the levels. 

 

2.3.3 The permanent bench marks shall be fixed on concrete pillars established as above at 

every 500 mtr distance, but on either side of road. 

 

2.3.4 While carrying out survey works, the grid points shall be established as under :- 

 

(a) At every 3 mtr in longitudinal direction along the center line. This can be reduced at curves 

appropriately as per the decision of the Engineer-In-Charge. 
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(b) For cross section 2 points along the edges, one point along the center line and one point 

on either side of center line at a distance of 2.5 mtr from center line. 

 

2.3.5 The proposed profile for BC layers shall be fixed by Engineer based on profile of existing 

road thus evolved and shall be approved by Commander Contract.  

2.4 On completion  of BC layer the level shall be recorded  at  pre-established  points and 

profile of BC layer shall be marked on cross section plotted earlier, so as to arrive at 

measurement of the work done. 
 

3        TACK COAT 

 

3.1 Scope Clause 503 of MoRT&H specifications (fifth revision) shall apply. The work shall 

consist of the application of a single coat of low viscosity liquid bituminous material  to  existing  

bituminous,  cement  concrete  or  primed   granular  surface preparatory  to  the  superimposition  

of  a  bituminous  mix,  when  specified  in  the Contract  or  as  instructed  by the  Engineer.  

The  work  shall  be  carried  out  on  a previously   prepared   surface   in  accordance   with   

Clause   501.8   of  MoRT&H specifications (fifth revision). 
 

3.2  Materials  The  binder  used  for  tack  coat  shall  be  either  Cationic  bitumen emulsion 

(RS 1) complying with IS :8887 or suitable low viscosity paving bitumen of VG 40 grade 

conforming to IS:73. The use of cutback bitumen RC:70 as per IS:217 shall  be  restricted  

only  for  sites  at  sub-zero  temperature   or   for  emergency applications as directed by 

Engineer. The type and grade of binder for tack coat shall be  as  specified  in  the  Contract  or  

as  directed  by  the  Engineer-in-Charge.  The contractor   shall   procure   bitumen   emulsion   

required   for   subject   work   from IOC/HPCL/approved manufacturer only under his own 

arrangement. The necessary vouchers  in  support  of  procurement  of  bitumen  emulsion  shall  

be  produced  to Engineer alongwith necessary test certificates. 
 

3.3 Weather and Storm Seasonal Limitations :- Bituminous material shall not be applied 

during a dust storm or when the weather is foggy, rainy or windy or when the temperature  in  

the shade  is  less  than  100C  . Where  the  tack coat  consists  of emulsion, the surface shall 

be slightly damp, but not wet. Where the tack coat is of cutback bitumen, the surface shall be 

dry. 
 

3.4      Construction 

 

3.4.1 Equipment  The tack coat shall be applied by a self propelled or towed  bitumen 

pressure sprayer, equipped for spraying the material uniformly at a specified rate. Hand 

spraying shall  not be permitted  except  in small  areas,  inaccessible  to the distributor or in 

narrow strip shall be sprayed with a  pressure hand sprayer or as directed by Engr-in-charge. 
 

3.4.2 Preparation of Base The surface on which the tack coat is to be applied shall be clean 

and free form dust, dirt, and any extraneous material, and be  otherwise prepared  in  

accordance  with  the  requirements   of  Clause  501.8   of  MoRT&H specifications (fifth 
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revision). The granular or stabilized surfaces shall be primed as per Clause 502 of MoRT&H 

specifications  (fifth revision).  Immediately  before the application  of the tack coat, the 

surface shall be swept clean with  a mechanical broom, and high pressure air jet, or by other 

means as directed by the Engineer-in- charge. 
 

3.4.3 Application of Tack Coat Clause 503.4.3 shall apply. The application of tack coat shall 

be at the rate specified in Table below, and it shall be applied uniformly. If rate of application 

of Tack coat is not specified in the contract, then it shall be the rate specified in Table 500-

5. No dilution or heating at site of RS1 bitumen emulsion shall  be  permitted.  Paving  bitumen  

if  used  for  tack  coat  shall  be  heated  to appropriate temperature in bitumen boilers to 

achieve viscosity less than 2 poise. The normal range of spraying temperature for a bituminous 

emulsion shall be 200C to 700C and for cutback , 500C to 800C . The method of application 

of tack coat will depend on the type of equipment to be used, size of nozzles, pressure at the 

spray bar, and speed or forward movement. The contractor shall demonstrate at a spraying tiral, 

that the equipment and method to be sued is capable of producing a uniform spray,  within  

the  tolerances  specified.  Tack  coat  shall  be  applied  uniformly  as mentioned below :- 
 

Table 500-5 : Rate of Application of Tack Coat 

 

S/No. Type of surface Rate    of    Spray    of 

Binder in Kg per sq.m 
(i) Normal bituminous surface 0.20 to 0.30 

(ii) Granular surfaces treated with primer 0.25 to 0.30 

(iii) Cement Concrete pavement 0.30 to 0.35 
 

 

3.4.4 Curing of Tack Coat The tack coat shall be left to cure until all the volatiles have 

evaporated before any subsequent construction is started. No plant or vehicle shall be allowed 

on the tack coat other than those essential for the construction. 
 

3.4.5 Quality Control of Work For control of the quality of materials and the works carried 

out, the relevant provisions of Section 900 of MoRT&H  specifications (fifth revision) shall 

apply 
 

3.4.6 Arrangements for Traffic During the period of construction ,arrangements for traffic 

shall be made in accordance with the provisions of Clause 112 of MoRT&H specifications 

(fifth revision). 
 

3.4.7 Measurement of Payment Tack Coat shall be measured in terms of surface area of 

application in square meter. 
 

3.4.8 Rate The contract unit rate for tack coat shall be payment in full for carrying out the 

required operations including for all components listed in Clause 401.7 (i) to (v) and as 

applicable to the work specified in these Specifications. The rate shall cover
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the provision of tack coat, at 0.25 kg per square meter, with the provision that the variation 

between this quantity and actual quantity of bitumen used will be assessed and the payment 

adjusted accordingly 
 

4.       BITUMINOUS CONCRETE 40 MM THICK 

 

4.1 SCOPE:- Clause 507 of MoRT&H specifications (fifth revision) shall apply. This 

work shall consist of construction of Bituminous Concrete, for use  in wearing and profile 

corrective courses.  This work shall consist of  construction  in a single layer of bituminous 

concrete on a previously prepared bituminous bound surface. A single layer shall be 40mm 

thick. 
 

4.2 MATERIAL 

 

4.2.1  Bitumen  The  bitumen  shall  be  viscosity  grades  paving  bitumen  VG-30 complying  

with  Indian  Standard  Specification  of  paving  bitumen,  IS:73  or  as specified in the 

Contract. 
 

4.2.2 Coarse Aggregates The course aggregates shall be generally as specified in Clause 

504.2.2 of MoRT&H specifications (fifth revision), except that the aggregates shall satisfy the 

physical requirements fo Table 500-16 and where crushed gravel is proposed for use as 

aggregate, not less than 95 percent by weight of the crushed material retained on the 4.75 mm 

sieve shall have at least two fractured faces. 
 

Table  500-16  : Physical  Requirements  of Coarse  Aggregate  for  Bituminous 

Concrete. 

 

S/No Property Test Test method Requirements 

1 Cleanliness Grain size analyses IS : 2386 Part- Max    5%   passing 
(dust) I 0.075 mm sieve 

2 Particle Combined Flakiness IS : 2386 Part- Max 35% 
shape and            Elongation I 
 Indices   

3 Strength Los Angeles Abrasion IS : 2386 Part- Max 30% Max 24% 
value   or   Aggregate IV  IS  :  2386 
Impact value Part-IV 

4 Polishing Polished Stone Value BS : 812 Part- 

114 

Min 55 

5 Durability Soundness    either   : IS:  2386  Part 

– V 

Max 12% Max 18% 
Sodium   Sulphate   or 

Magnesium Sulphate 
6 Water Water absorption IS : 2386 Part- Max 2% 

absorption III 

7 Stripping Coating  and  stripping of 

Bitumen Aggregate mix 

IS : 6241 Min             retained 

coating 95% 
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8 Water Retained Tensile AASHTO 283 Min 80% 
Sensitivity Strength (* ) 

 

 

 

(*) If the minimum retained tensile test strength falls below 80 percent, use of anti stripping 

agent is recommended to meet the requirement. 
 

4.2.3  Fine  Aggregates  The  fine aggregates  shall  be  all as specified  in  Clause 

505.2.3.  Fine  aggregates  shall  consist  of crushed  or naturally  occurring  mineral material, 

or a combination of the two, passing the 2.36 mm sieve and retained on the 

75 micron sieve. These shall be clean, hard, durable, dry and free from dust,  and soft or 

friable matter, organic or other deleterious matter. The plasticity index of the fraction passing 

the 0.425 mm sieve shall not exceed 4, when tested in accordance with IS : 2720 (Part 5). 
 

4.2.4 Filler Filler shall be as specified in Clause 505.2.4.Filter shall consist of finely divided 

mineral matter such as rock dust, hydrated lime or cement approved by the Engineer.  The 

filler shall be graded within the limits  indicated  in Table 500-9 of MoRT&H specification 

Road & Bridge works (fifth Revision). 

 

The filler shall be free from organic impurities and have a plasticity Index not greater than 4. 

The Plasticity Index requirement shall not apply if filler is  cement or lime. Where the 

aggregates fail to meet the requirements of the water sensitivity test in Table 500-8 of 

MoRT&H specification Road & Bridge works (fifth Revision), then 2 percent by total weight 

of aggregate, of hydrated lime shall be used and percentage of fine aggregate reduced 

accordingly. 
 

4.3  Aggregate  Grading  and  Binder  Content  As  per  the  Clause  507.2.5  of MoRT&H  

Specification  Road  &  Bridge  works  (Fifth  Revision).  When  tested  in accordance with IS 

: 2386 Part 1 (Wet grading mehod), the combined grading of the coarse and fine aggregates 

and filler shall fall within the limits shown in Table 500- 

17. The grading shall be as specified in the Contract. The grading shall be grading -2 of Table 

500-17 of MoRT&H Specification Road & Bridge works (Fifth Revision).
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Table 500-17 : Composition of Bituminous Concrete Pavement Layers 

 

Grading 1 2 

Nominal aggregate size 19 mm 13.2mm 

Layer thickness 50mm 30-40 mm 

Is Sieve (mm) Cumulative % by weight of total aggregate passing 

45   

37.5   

26.5 100  

19 90-100 100 

13.2 59-79 90-100 

9.5 52-72 70-88 

4.75 35-55 53-71 

2.36 28-44 42-58 

1.18 20-34 34-48 

0.6 15-27 26-38 

0.3 10-20 18-28 

0.15 5-13 12-20 

19 90-100 100 

0.075 2-8 4-10 

Bitumen   content   %    by 

mass of total mix 

Min 5.2* Min 5.4** 

 

 

Notes :- * The nominal maximum particle size is the largest specified sieve size up on which 

nay of the aggregate  is retained.  ** Corresponds  to specific  gravity of aggregate  being 2.7. 

In case aggregate  have specific  gravity more  than 2.7, the minimum bitumen content can be 

reduced proportionately. Further the region where highest daily mean air temperature is 30ºC 

or lower and lowest daily air temperature is - 10ºC or lower, the bitumen content may be 

increased by 0.5 percent 
 

4.4 Mix Design- 

 

4.5 Requirement for the Mix:- Clause 505.3.1 shall apply. Apart from conformity with the 

grading & quality requirements for individual ingredients, the mixture shall meet the 

requirements set out as under:-
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Table 500-11 : Requirements for Dense Graded Bituminous Macadam 

 

Properties Viscosity  Grade  Paving 

Bitumen 

Test Method 

Compaction level 75 blows on each face of the specimen 

Minimum  stability  (kN  at 

600C) 

9.0 AASHTO T245 

Marshall flow (mm) 2-4 AASHTO T245 

Marshal Quotient 

(Stability /Flow) 

2-5 MS-2 and ASTM D2041 

% air voids 3-5  

%     Voids     Filled     with 

Bitumen (VFB) 

65-75  

Coating     of      aggregate 

particle 

95% minimum IS : 6241 

Tensile Strength ratio 80% Minimum AASHTO T 283 

%     Voids     in     Mineral 

Aggregate 

Minimum percent voids in mineral aggregate (VMA) are set 

out in Table under clause 4.6 below (Table 500-12). 
 

 

4.6  Binder  Content  :  Clause  505.3.2  shall  apply.  The  binder  content  shall  be optimized  

to achieve  the requirements  of the mix set out in Table under  clause 

500.11 above. The binder content shall be selected to obtain 4 percent air voids in 

the mix design. The Marshall method for determining  the optimum binder  content shall be 

adopted as described in the Asphalt Institute Manual MS-2. 

 

Where maximum size of the aggregate is more than 26.5 mm, the modified Marshall Method 

using 150 mm diameter specimen  described in MS-2 and  ASTM D 5581 shall be used. This 

method requires modified equipment and procedures. When the modified marshal test is used, 

the specified minimum stability values in Table 500-12 shall be multiplied by 2.25 and the 

minimum flow shall be 3 mm. 
 

Table 500-12 : Minimum Percent Voids in Mineral Aggregate (VMA) 

 

Nominal 

Maximum  Particle 

Size1
 

Minimum VMA Percent Related to Design Percentage  Air 

voids 

 3.0 4.0 5.0 

26.5 11.0 12.0 13.0 

37.5 10.0 11.0 12.0 
 

 

Note  : Interpolate  minimum  voids  in  the  mineral  aggregate  (VMA)  for  designed percentage 

air voids values between those listed.
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4.7 Job Mix Formula 

 

4.7.1 Clause 505.3.3 shall apply. The Contractor shall submit to the Engineer  for approval 

at least 21 days before the start the work, the job mix formula proposed for use in the works, 

together with the following details:- 

 

(i) Source and allocation of all materials; 

 

(ii) Proportions of all materials expressed as follows:- 

 

(a) Binder type, and percentage by weight of total mix; 

 

(b) Coarse aggregate/Fine  aggregate/Mineral  filler as percentage  by weight of total aggregate 

including mineral filler; 

 

(iii) A single definite percentage passing each sieve for the mixed aggregate;  

 

(iv)  The  individual  grading  of  the  individual  aggregate  fractions,  and  the proportion of 

each in the combined grading. 

 

(v) The results of mix design such as maximum specific gravity of loose mix (Gmm),  

compacted  specimen  densities,  Marshall  stability,  flow,  air  voids, VMA, VFB and related 

graphs and test results of AASHTO T 283  Moisture susceptibility test; 

 

(vi) Where the mixer is a batch mixer, the individual weights of each type of aggregate, and 

binder per batch, 

 

(vii) Test results of physical characteristics of aggregates to be used; (viii) Mixing 

temperature and compacting temperature. 

4.7.2 While establishing the job mix formula, the Contractor shall ensure that it  is based on 

a correct and truly representative sample of the materials that will actually be used in the work 

and that the mixture and its different ingredients  satisfy the physical and strength requirements 

of these Specifications. 

 

4.7.3 Approval of the job mix formula shall be based on independent testing by the Engineer-

in-Charge for which samples of all ingredients of the mix shall be furnished by the Contractor 

as required by the Engineer-in-charge. 

 

4.7.4 The approved job mix formula shall remain effective unless and until a revised Job  Mix  

Formula  is  approved.  Should  a  change  in  the  source  of  materials  be proposed,  a  new  

job  mix  formula  shall  be  forwarded  by  the  contractor  to  the Engineer for approval before 

the placing of the material. 
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4.7.5  Plant  Trials  –  Permissible  Variation  in  Job  Mix  Formula  Once  the laboratory 

job mix formula is approved, the Contractor shall carry out plant trails to establish that the 

plant can produce a uniform mix conforming to the approved job mix formula. The permissible 

variations of the individual percentages of the various 

 

ingredients in the actual mix from the job mix formula to be used shall be within the limits as 

as specified in Table 500-18 and shall remain within the gradation band. These variations  

are intended  to apply to individual  specimens  taken  for  quality control tests in accordance 

with section 900. 
 

Table 500-18 : Permissible Variations in Plant Mix from the Job Mix Formula 

 

Description Permissible variation 
  Wearing course 

Aggregate  passing  19mm ±7% 
sieve or larger 

Aggregate passing ±6% 
13.2mm, 9.5mm  

Aggregate passing ±5% 
4.75mm  

Aggregate             passing ±4% 
2.36mm, 1.18, 0.6mm 

Aggregate passing ±3% 
0.3mm, 0.15mm  

Aggregate passing ±1.5% 
0.075mm  

Binder content ±0.3% 

Mixing temperature ±10°C 
 

 

4.7.6 Laying  Trails  : The requirements  for laying  trails shall be as specified  in Clause 

505.3.5. The compaction  layers of bituminous concrete (BC) shall  have a minimum field 

density equal to or more than 92 percent of the average theoretical maximum specific gravity 

(G mm) obtained on the day of compaction in accordance with ASTM D2041. 
 

4.8 Construction Operations 

 

4.8.1 Weather And Seasonal Limitations Clause 501.5.1 shall apply. Laying shall be 

suspended:- i) In presence of standing water on the surfaces; ii)  When rain is imminent, and 

during rains, fog or dust storm; iii) When the  base/binder course is damp; iv) When the air 

temperature on the surface on which it is to be laid is less than 100C; v) When the wind speed 

at any temperature exceeds the 40 Km per hour at 2 m height; 
 

4.8.2 Preparation of the Base The surface on which the bituminous concrete is to be laid 

shall be prepared  in accordance  with Clauses  501 and 902 of  MoRT&H Specifications  for  

Road  and  Bridge  Works  (fifth  revision)  as  appropriate,  or  as directed by the Engineer. The 

surface shall be thoroughly swept clean by mechanical broom and dust removed by compressed 
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air. In locations where a mechanical broom cannot  get  access,  other  approved  methods  shall  

be  used  as  directed  by  the Engineer. 

 

4.8.3 Tack Coat The provisions of Clause 3 of particular specification shall apply. 

 

4.8.4  Mixing  and  Transportation  of  the  Mix:-  The  provisions  as  specified  in 

Clauses 501.3,501.4 and 504.4.7 shall apply. 

 

4.8.5 Mixing Premixed bituminous materials shall be prepared in a Hot Mix Plant of adequate 

capacity and capable of yielding a mix of proper and uniform quality with thoroughly  coated  

aggregates.  The  appropriate  mixing  temperature  shall  be  as under:- 

 

(a) Bitumen Temp : 145°C to 165°C (b) Aggregate 

Temp : 145°C to 170°C 

(c) Mixed Material Temp : 145°C to 165°C 

 

(d) Laying Temperature : 135 Min 

 

(e) Rolling Temperature : 85 Min (*) 

 

(*) Rolling must be completed before the mat cools to these minimum temperatures. The 

difference in temperature between the binder and aggregate  shall at no time exceed 14°C. 

In order to ensure uniform quality of the mix  and better coating of aggregates, the Hot Mix 

Plant shall be calibrated from time to time. The essential features of the hot mix plants are 

given in Annex -A‘ of IRC:27. 
 

4.8.6  Temperature  Data  :-  The  comprehensive  temperature  data  for  temp  of bitumen, 

temp of aggregate while production of hot mix, temperature of hot mix and temperature of 

mixture while laying shall be recorded by the contractor and Engineer jointly at regular interval 

so as to establish the consistency of  temperature control during the various operation. The 

mixture not satisfying the requirement as specified shall be rejected. 
 

4.8.7 Transporting:- Bituminous material shall be transported in clean insulated and covered 

vehicles.  An asphalt release agent such as soap or lime water  may be applied to the interior 

of the vehicle to prevent sticking and to facilitate discharge of the material. 
 

4.8.8 Spreading  The general provisions  of Clauses  501.5.3  shall apply. Prior  to spreading  

the  mix,  the  base  shall  be  prepared  by  carrying  out  the  required oeperations  as  per  

Clause  501.8  depending  upon  the site  conditions.  Except  in areas paver cannot get access, 

bituminous material shall  be spread, leveled and tamped by an approved self propelled paving 

machine equipped with an electronic sensing  device.  The  essential  features  of  the  paver  

finisher  shall  confirm  to Annexure A of IRC : 27. As soon as possible after arrival at site, 

the materials shall be supplied continuously to the paver and laid without any delay. The rate of 

delivery of  material  to  the  paver  shall  be  regulated  to  enable  the  paver  to  operate 

continuously.  The travel rate of  the  paver, and its method of operations, shall be adjusted  
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to ensure  an even  and uniform flow of bituminous  material  across  the screed, free from 

dragging, tearing and segregation of the material. In  areas with restricted space (Such as 

confined space, foot ways of irregular shape and varying thickness, approaches to expansion 

joints, etc. ) where a paver cannot be used, the material shall be spread, raked and leveled with 

suitable hand tools by trained staff and compacted to the satisfaction of the Engineer. 

 

The minimum thickness of material laid in each paver pass shall be in accordance with the 

minimum valued given in the relevant parts of these  specification. When laying binder 

course or wearing course of approaches  and  expansion  joints of a structure, machine laying 

shall stop 300 mm short of the joints. The reminder of the pavement upto the joint, and the 

corresponding area beyond it, shall be laid by hand, and the joint or joint cavity shall be kept 

clear of surfacing material. 

 

Bituminous  material,  with  a temperature  greater  than  15°C,  shall  not  be  laid  or deposted 

on bridge deck water- proofing systems, unless precaution against  heat damage have been 

approved by the Engineer-in-Charge. 

 

Hand  placing  of  premixed  bituminous  materials  shall  only  be  permitted  in  the following 

circumstances:- 

 

i) For laying regulating courses of irregular shape and varying thickness. ii) In confined 

spaces where it is impracticable for a paver to operate. 

iii)  At  the  approaches  to  expansion  joints  at  bridges,  viaducts  or  other structures. 

 

iv) For filling of pot holes. 

 

v) Where directed by the Engineer. 

 

4.8.9  Rolling  The  General  provisions  of  Clause  501.6  and  501.7  of  MoRT&H 

Specifications Road & Bridge works (Fifth Revision) shall apply as modified by the approved 

laying trials. 
 

4.9 Opening to Traffic Provisions in Clause 504.5 shall apply. The traffic may be allowed 

after completion of the final rolling when the mix material has cooled down to the surrounding 

temperature. 
 

4.10  Surface  Finish  and  Quality  Control  The  surface  finish  of  the  completed construction  

shall  conform  to  the  requirement  of  clause  902.  All  materials  and workmanship  shall  

comply  with  the  provisions  set  out  in  section  900  of  these specification. 
 

4.11 Arrangements for Traffic During the period of construction, arrangements for traffic 

shall be made in accordance with the provisions of Clause 112. 

 

4.12 Measurement for payment The measurement shall be as specified in Clause 505.8 4.13 

Rate The contract unit rate shall include cost for all components listed in Clause 
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501.8.8.2,except  that the rate shall include the provision of  bitumen at 5.2 percent & 5.4 

percent for grading 1 and grading 2 by weight of total mix respectively. The  variation  in  actual  

percentage  of  bitumen  used  will  be  assessed  and  the payment adjusted plus and minus 

accordingly. 
 

5. MARKING OF CENTRE AND EDGE LINE 

 

5.1  Scope  Clause  803  shall  apply.  The  work  shall  consist  of  providing  road markings   

of  specified   width,   layout   and  design  using  pain  of  the   required specification as given 

in the Contract and as per guidelines contained in from IRC :35-1997. 

 

5.2 Materials  Road  marking  shall  be of ordinary  road  marking  pain  hot  applied 

thermoplastic  compound,  reflectorised  paint  or  cold  applied  reflective  paint  as specified 

in the item and the material shall meet the  requirements  as specified in theses Specification. 
 

5.3 Hot Applied Thermoplastic Road Marking 

 

5.3.1 General 

 

5.3.1.1    Clause    803.4   shall   apply.    The    thermoplastic    material    shall    be homogeneously  

composed  of aggregate,  pigment,  resins  and glass  reflectorizing beads. The colour of the 

compound shall be white or yellow (IS colour No. 356) as specified in the drawings or as 

directed by Engineer-in-Charge. 

 

 

 

5.3.2.1 Requirements: 

 

(i) Composition: The pigment, beads, and aggregate shall be uniformly dispersed in the resin. 

The material shall be free from all skins, dirt and foreign objects and shall comply with 

requirements indicated in Table below:- 

 

Table 800-9 : Proportions of Constituents of Marking material (Percentage by 

Weight) 

 

(Percentage by weight) 

Component White Yellow 

Binder 18.0 min. 18.0 min. 

Glass beads 30-40 30-40 

Titanium Dioxide 10.0 min. - 

Calcium   Carbonate   and 

Inert Fillers 

42.0 max. See note 

Yellow Pigments -  
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Note: Amount of yellow pigment, calcium carbonate and inert fillers shall be at the option 

of the manufacturer, provided all other requirements of this specification are met. 
 

(ii)  Properties:  The  properties  of thermoplastics  material,  when  tested  in accordance with 

ASTM D36/BS-3262- (Part I), shall be as below:- 
 

(a) Luminance: 

 

White:  Daylight  luminance  at 45 degrees  -65 per cent min. as  per 

AASHTO M249. 

 

Yellow:  Daylight luminance  at 45 degrees- 45 per cent min. as  per 

AASHTO M249. 

 

(b)  Drying  time:  When  applied  at  a  temperature  specified  by  the manufacturer  and to 

the required thickness, the material shall  set to bear traffic in not more than 15 minutes. 

 

(c) Skid resistance: not less than 45 as per BS 6044. 

 

(d) Cracking resistance at low temperature: The material shall show no cracks on application 

to concrete blocks. 

 

(e) Softening point: 102.5 + 9.5° C as per ASTM D 36. 

 

(f) Flow resistance:  Not more than 25 per cent as per AASHTO  M- 

249. 

 

(g) Yellowness Index (for white thermoplastic paint) : not more than 

0.12 as per AASHTO M- 249. 

 

(iii)  Storage  Life:  The  material  shall  meet  the  requirements   of   these Specifications 

for a period of one year. The thermoplastic material must also melt uniformly with no evidence 

of skins of unmelted particles for the one year storage period. Any material not meeting the 

above requirements  shall  be replaced by the manufacturer/ supplier/ Contractor. 

 

(iv)  Reflectorisation:   Shall  be  achieved  by  incorporation  of  beads,  the grading and other 

properties  of the beads shall be as specified  in  Clause 

10.3.3 

 

(v) Marking: Each container of the thermoplastic material shall be clearly and indelibly marked 

with the following information: 

 

(a)  The  name,   trade   mark  or  other   means   of  identification   of manufacturer. 
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(b) Batch number 

 

(c) Date of manufacture 

 

(d) Colour (white or yellow 

 

(e)  Maximum  application  temperature  and  maximum  safe  heating temperature. 

 

(vi) Sampling and Testing : The thermoplastic material shall be sampled and tested in 

accordance with the appropriate ASTM/BS method. The Contractor shall  furnish  to  the  

Employer  a  copy  of  certified  test  reports  from  the manufacturers  of  the  thermoplastic  

material  showing  results  of  all  tests specified herein and shall certify that the material 

meets all requirements of this Specification. 

 

5.3.3 Reflectorising Glass Beads 

 

General:  This Specification  covers  two types  of glass  beads  to be used for  the production 

of reflectorised pavement markings. Type 1 beads are those which are a constituent of the basic 

thermoplastic compound vide Table 800-9 and Type 2 beads are those which are to be sprayed 

on the surface vide  Clause 803.6.4 The glass beads shall be transparent, colourless and free 

form  milkiness, dark particles and excessive air inclusion. 

 

5.3.3.1 Specific requirements 

 

A. Gradation: The glass beads shall meet the gradation requirements as below:- 

 

Table 800-10 : GRADATION REQUIREMENTS FOR GLASS BEADS 

 

Sieve size Per cent retained 

Type 1 

1.18 mm 0 to 3 

850 micron 5 to 20 

600 micron - 

425 micron 65 to 95 

300 micron - 

180 micron 0 to 10 

Below 180 micron - 
 

 

B. Roundness: The glass beads shall have a minimum of 70 per cent true spheres. C. Refractive 

Index: The glass beads shall have a minimum refractive index of 1.50 

D. Free  Flowing  Properties:  The glass  beads shall be free of hard lumps  and clusters 

and shall dispense readily under any conditions suitable for paint striping. They shall pass the 

free flow –test. 
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5.3.4 Test Methods:  The specific requirements  shall be tested with the  following method: 

 

(i) Free Flow Test : Spread 100 grams of beads evenly in a 100 mm diameter glass dish. Place 

the dish in a 250 mm inside diameter  desiccator which is filled within 25 mm of the top of 

a desiccator plate with sulphuric acid water solution ( specific gravity 1.10). Cover the  

desiccator and let it stand for 4 hours at 20 to 29 degree C. Remove sample from desiccator, 

transfer beads to a pan and inspect for lumps or clusters. Then pour beads into a clean, dry 

glass funnel having a 100 mm stem and 6 mm orifice. If necessary, initiate flow by lightly 

tapping the funnel. The glass spheres shall be essentially free of lumps and clusters and shall 

flow freely through the funnel. 

 

(ii) The requirements  of gradation, roundness  and refractive index of  glass beads and the 

amount of glass beads in the compound shall be tested as per BS 6088 and BS 3262 (Part I). 

 

(iii) The Contractor shall furnish to the Employer a copy of certified test reports from the  

manufacturer  of glass  beads  obtained  from a reputed  laboratory showing result of all tests 

specified herein and shall certify that the material meets all requirements  of this Specification.  

However, if so  required, these tests may be carried out as directed by the Engineer. 

5.3.5   Application   Properties   of  Thermoplastic   Material   The   thermoplastic material  

shall  readily  get  screeded/extruded   at  temperatures  specified  by  the manufacturers  for 

respective  method of application to  produce a line of specified thickness which shall be 

continuous and uniform in shape having clear and sharp edges. 

 

The material upon heating to application temperatures, shall not exude fumes, which are toxic, 

obnoxious or injurious to persons or property. 

 

5.3.6   Preparation:   The   material   shall   be   melted   in   accordance   with   the manufacturer‘s  

instructions  in  a heater  fitted  with  a  mechanical  stirrer  to  give  a smooth consistency  to 

the thermoplastic  material to avoid local  overheating.  The temperature of the mass shall be 

within the range specified by the manufacturer, and shall on no account be allowed to exceed 

the maximum temperature stated by the manufacturer. The molten material should be used as 

expeditiously as possible and for thermoplastic  material  which  has  natural  binders  or is 

otherwise  sensitive  to prolonged  heating, the material shall not  be maintained  in a molten 

condition  for more  than  4 hours. After transfer  to  the laying  equipment,  the material  shall 

be maintained within the temperature range specified by the manufacturer for achieving the 

desired consistency for laying. 
 

5.3.7 Application :- 

 

5.3.7.1 Clause 803.6 Shall apply. Marking shall be done by machine. For locations where 

painting cannot  be done by machine,  approved  manual  methods  shall be used with prior 

approval of the Engineer. The contractor shall maintain control over traffic   while   painting   
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operations   are   in  progress   so   as  to  cause   minimum inconvenience to traffic compatible 

with protecting the workmen. 

 

5.3.7.2  The  thermoplastic  material  shall  be  applied  hot  either  by  screeding  or extrusion 

process. After transfer to the laying apparatus, the material shall be laid at a  temperature  within  

the  range  specified  by the  manufacturer  for  the  particular method of laying being used. 

The pain shall be applied using a screed or extrusion machine. 
 

5.3.7.3 The pavement temperature shall not be less than 10ºC during application. All surfaces to 

be marked shall be thoroughly cleaned of all dust, dirt, grease, oil and all other foreign matter 

before application of the paint. 

 

5.3.7.4 The material, when formed into traffic stripes, must be readily renewable by placing 

an overlay of new material directly over an old line. Such new material shall so bond itself to 

the old line that no splitting of separation takes place. 

 

5.3.7.5 Thermo plastic paint shall be applied in intermittent or continuous lines  of uniform 

thickness of at least 2.5 mm unless specified otherwise. Where arrow 

 

5.3.8 Properties of Finished Road Marking: 

 

5.3.8. 1 The strip shall not be slippery when wet. 

 

5.3.8. 2 The marking shall not lift from the pavement in freezing weather. 

 

5.3.8.3  After  application  and proper  drying,  the  strip  shall  show  no  appreciable deformation 

or discolouration under traffic and traffic and under road temperatures upto 60º C. 
 

5.3.8. 4 The marking shall not deteriorate by contact with sodium chloride, calcium chloride 

or oil drippings from traffic. 

 

5.3.8 5 The strip or marking shall maintain its original dimensions and position. Cold ductility 

of the material shall be such as to permit normal movement with the road surface without 

chopping or cracking. 

 

5.3.8 6 The colour of yellow marking shall conform to IS Colour No. 356 as given in IS: 164. 

 

5.3.9  Measurement  for  Payment  The  painted  marking  shall  be  measured  in “Square 

Meter” of actual area marked (excluding gaps, if any). 

 

6. EMBANKMENT CONSTRUCTION (BERM FILLING) 

 

6.1 General Clause 305 shall apply. 
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6.2.   Description    These   specifications   shall   apply   to   the   construction   of embankments 

including sub-grades, earthen shoulders and miscellaneous backfills with  approved  material  

obtained  from  approved  source,  including  material  from roadway and drain excavation, 

borrow pits or other sources. All embankments sub- grades, earthen   shoulders  and  

miscellaneous   backfills   shall  be  constructed  in accordance with the requirements of these 

specifications and in conformity with the lines, grades and corss sections shown on the drawing 

or as directed by Engineer-in 

–Charge. 

 

6.3 Materials and General Requirements Physical Requirements : The materials used in 

embankments  sub-grades,  earthen shoulders and  miscellaneous  backfills shall be soil, moorum, 

gravel, reclaimed material from pavement ,fly ash, pond ash,a mixture of these or any other 

material as approved by Engineer-in –Charge. Such materials shall be free fo logs, stumps, 

roots, rubbish or any other ingredient likely to deteriorate or aggect the stability of the 

embankment. 

 

The following types of material shall be considered unsuitable for embankment : 

 

a) Materials from swamps, marshes and bogs; 

b)  Peat,  log,  stump  and  perishable  material;  any  soil  that  classifies  as OL,LI,LH or Pt in 

accordance with IS : 1948; 

c) Materials susceptible to spontaneous combustion;
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d) Materials in a frozen condition; 

e) Clay having liquit limit exceeding 50 and plasticity index exceeding 25; and f) Materials 

with salts resulting in leaching in embankment. 

 

Ordinarily, only the materials satisfying the density requirements given in the table below 

shall be employed for the construction of the embankment and the sub grade. 

 

S. No. Type of Work Maximum laboratory  dry 

unit weight when  tested as 

per IS: 2720 (Part 8) 
1) Embankments up to 3 m height, Not     less than 15.2 

not    subjected    to    extensive kN/Cu.m   

flooding    

2) Embankments  exceeding  3  m 

height, or embankments  of  any 

height subject to long periods of 

inundation 

Not less than 16 kN/Cu.m 

3) Subgrade         and earther Not     less than 17.5 

shoulders/verges/backfill  kN/Cu.m   

 

 

6.4 General Requirements 

 

The  materials  for  embankment  shall  be  obtained  from  approved  sources  with preference 

given to acceptable materials becoming available from nearby roadway excavation under the 

same Contract. The work shall be so planned and executed that  the  best  available  materials  

are saved  for  the  subgrade  and  embankment portion just below the sub grade. 
 

6.5 Compaction Requirements 

 

The contractor shall obtain representative samples from each of the identified borrow areas and 

have these tested at the site laboratory following a testing  programme approved by Engineer-

In  –Charge. It shall be ensured that the  subgrade material when compacted  to the densioty 

requirements  as in Table  below shall yield the specified design CBR Value of the sub-grade. 

 

S. No. Type of Work/material Maximum laboratory dry 

unit weight when tested as 

per IS: 2720 (Part 8) 
1) Subgrade and earthen shoulders Not less than 97% 

2) Embankment, Not less than 95% 

3) Expansive Clays  

a) Sub grade and 500 mm  Portion 

just below the subgrade 

Not allowed 

b)       Remaining       portion       of  

embankment 90-95% 

The Contractor shall at least 7 working days before commencement of compaction submit the 

following to the Engineer-In –Charge. 
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i) The values of maximum dry density and optimum moisture content obtained in accordance 

with IS : 2720 (Paret8), appropriate for each of the fill material he intends to use. 

ii) A graph of dry density plotted against moisture content from which each of the values in (i) 

above of maximum dry density and optimum moisture content were determined. 

iii) The maximum dry density and optimum moisture content approved by the 

Engineer-In-Charge form the basis for compaction. 

 

6.6 Construction Operations 

 

As per Section 305.3 of MORT&H Specifications (Fifth revision) 

 

7. Measurement for payment: 

 

The  work  shall  be  measured  in  Cum  as  specified  in  Schedule  -A‘  of  tender documents.  

Suitable  arrangement  shall  be  made  by  the  contractor  to  facilitate measurement. The 

complete expenditure on these arrangement shall be borne by the contractor. 

 

Contractor   shall   arrange   labour   and   other   tools   required   for   taking   the measurements.  

Contractor  shall  not  be  entitled  for  any  extra  payment  on  this account. In case the 

contractor or his accredited representative  fails to  report for taking  joint  measurements  at  

the  appointed  date  and  time,  as  intimated  by the Engineer-in-Charge in writing, the 

measurements shall be taken by the Engineer-in- Charge ex-parte without presence of contractor 

or his accredited representative and measurement thus taken shall be final and binding on the 

contractor. 
 

8. Rate for Premixed Bituminous Material The contract unit rate for the work shall be   

payment   in   full   for   carrying   out   the   required   operations   including   full compensation 

for, but not necessarily limited to:- 

 

i) Making arrangement for traffic as per Clause 112 of MoRT&H Specifications except for 

construction of diversion. 

 

ii) Preparation of the surface to receive the material. 

 

iii)   Providing   all   materials   to   be   incorporated   in   the   work   including arrangement  

for the stock yards, all royalties, fees, rents  where  necessary and all leads and lifts; 

 

iv) Mixing, transporting, laying and compacting mix, as specified including all wastage in 

cutting joints. 

 

v) All labour, tools, equipments, plant including installation of Hot Mix Plant, power supply 

units and all machinery incidental to complete the work to the specification including 

arrangement for weighment. 
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vi) Carrying out the work in part widths of the road where directed. vii) Carrying 

out all tests for control of quality; and 

viii) The rates quoted by the contractor in Schedule -A‘ is inclusive of cost of bitumen @ 5.4 

percent by weight of total mix being issued under schedule -B‘. The variation in actual 

percentage of bitumen used will be assessed and the payment  adjusted  plus  and  minus  

accordingly.  Recovery  of  Schedule  -B‘ stores as per rate mentioned in the tender document 

will be effected from the payment due to the contractor. 

 

ix) The rates are to include for all necessary testings, mix design weighment, transporting and 

testing of samples, and cores. The contractor shall make all required facilities for carrying, out 

different tests at the work site. In case of specific tests viz soundness, stone polishing etc, 

testing shall be arranged by contractor at his expense from out side laboratories as approved 

by the OC contract. 
 

x) The cost of all plant and laying trials as specified to prove the mixing and laying is deemed 

to be included in the contractor‘s rate for the material. 
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VOL-VI 
 

 

INSTRUCTIONS TO BIDDERS 

FOR E-TENDERING
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INSTRUCTIONS TO BIDDERS FOR E-TENDERING 

 

1.       Tender documents consisting of  Instruction to Tenderers, special condition of Contract,  

General  Condition  of  Contract,  Technical  specifications,  schedule  of quantities   of  work,  

etc,  can  be  downloaded   from  the   website   www.headwayip.com  from 30th Dec 2021 

(17.00 hrs) to   5th Jan.2022 (up to 17:00 hrs). 

 

 

Tender No.       W-2/2021-22/TTU 

Name of Work                                 Resurfacing and maintenance works of  Ujjain – Jaora Road (sh-17) providing of bituminous 

concrete including cleaning of of road surface and applying tack coat for resurfacing works, 

repair of sub base if any required, berm filling on both side and centre/edge line marking with 

thermo plastic paint 

Estimated Cost                                ₹ 200.00 Lakhs 
 

Cost of Tender Document                ₹ 2500.00 /-through DD 

Earnest Money                            ₹ 4.00 lakhs  through Bank Guarantee/DD  

Tender Processing Fee                ₹  7500.00  exclusive  of  all  taxes  and  duties (Non-

refundable) /-through DD  

Date of Sale (Online) From   30th Dec 2021  1500 hrs. to 5th Jan 2022 (up to 1700  

hrs.) 

Date &  Time  of  submission  5th Jan 2022 (up to 1700 hrs.)   

of tender 

Date & Time of opening of tender    6th Jan 2022  at 1100 Hrs. 
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3. Vendors should submit the below mentioned password protected supporting documents (based 

on their type of Organization) through mai l  on cirpttu@gmail.com , anuj19603@yahoo.co.in  

a)  PAN Card (for Individuals, Indian and Foreign Bidders)/ TAN Card (for  Foreign Bidders). 

 

b)  Certificate of Incorporation (for Indian organizations)/ Memorandum of Articles – MoA 

(for Foreign Organizations)/ Passport (for Individuals and Foreign Bidders) 
 

c)  VAT or TIN or Service Tax Registration Certificate (for Indian Organizations) / TAN 

Certificate (for Foreign Organizations) 
 

d)  An Address proof is also to be submitted in case of Individuals. 
 

e)  If the firm is registering in joint venture, they also need to upload deed agreement 
 

 

NOTE: Uploaded copy of all these supporting documents must be self-attested by authorized 

signatory.  Attested signature shall also be verified  by Tender  Wizard Helpdesk for further 

authentication process. 

 

4.       Tenderer digital signature on the E- Tender form will be considered as their confirmation 

that they have read and accepted all the conditions laid down  in the tender documents,  

unless specific  deviation  is quoted in the  techno-  commercial offer form. 

5.       E- Tender form is not transferrable and the same is to be submitted with digital 

signature/ signed & scanned copy by the pre- authorized  personnel  of the bidder.     Tender   

is  to  be  submitted   through   e-tender-mode   only  at  website https://www.headwayip.com  

along with scanned copies of credential papers. 

 

6.       For  what  so  ever  reasons,  if  any  part  of  TTUPL  tender  document  is  not 

uploaded/submitted  by  the  bidder,  other  than  financial  and  technical  offers  and requisite  

Pre-Qualifying  credentials,  in  that  case  the  missing  part  of  the  tender document shall be 

treated as read and acceptable to bidder. 
 

7.       Tenders completed as per instructions  will be submitted through  e-tendering mode only 

in the website https://www.headwayip.com  as per the prescribed date and time mentioned in the 

tender notice and tender will be opened on the prescribed date and time in the presence of 

tenderers or their authorized representative who may wish to be present.  Only one representative  

of each  tenderer,  who  has  submitted  the tender, will be allowed 

 

 

 

 

 

mailto:cirpttu@gmail.com
mailto:anuj19603@yahoo.co.in
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VOL-VII 
 

 

BILL OF QUANTITIES 

(PRICE BID)
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PRICE BID 

BILL OF QUANTITY 

(THIS IS THE ONLY DOCUMENT TO BE SUBMITTED ONLINE  

IN PASSWORD PROTECTED EXCEL FILE) 

 

Name of work: EXECUTION OF RESURFACING AND MAINTENANCE 

WORKS  OF  UJJAIN – JAORA ROAD (SH-17) PROVIDING OF BITUMINOUS 

CONCRETE INCLUDING CLEANING OF OF ROAD SURFACE AND 

APPLYING TACK COAT FOR RESURFACING WORKS, REPAIR OF SUB 

BASE IF ANY REQUIRED, BERM FILLING ON BOTH SIDE AND 

CENTRE/EDGE LINE MARKING WITH THERMO PLASTIC PAINT 

 

TOPWORTH TOLLWAYS (UJJAIN) PVT. LTD. 

BOQ for Repair/Ractification Ujjain-Jaora BOT Road Project  
S. No Descriptions Unit Rate Approx. Qty Amount 

1 

Providing and applying tack coat with catonic 
bitumen emulsion (RS-1) using emulsion 
pressure distributor on the prepared 
bituminous/granular surface cleaned with 
mechanical broom andas per relevant clauses 
of section-503 of specifications.  (Page-27) 
item 5.2 (ii) 

        

(ii) @0.30 kg per sqm (dry & hungry 
bituminous surfaces /granular surfaces treated 
with primer) 

sqm    48000   

2 

5.6 Providing and laying bituminous concrete 
using crushed aggregates of specified grading, 
premixed with bituminous binder @ 5.4 to 5.6 
% of mix and filler, transporting the hot mix to 
work site, laying with a hydrostatic paver 
finisher with sensor control to the required 
grade, level and alignment, rolling with smooth 
wheeled, vibratory and tandem rollers to 
achieve the desired compaction as per clause 
507 of specification. Using Drum Mix Plant of 
appropriate capacity. for Grading II ( 30-45 mm 
thickness )  with PMB40/NRMB  

cum    1500.00   
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3 

5.8 Open - Graded Premix Surfacing 
Providing, laying and rolling of open - graded 
premix surfacing of 20 mm thickness 
composed of 13.2 mm to 5.6 mm aggregates 
either using penetration grade bitumen or cut-
back or emulsion to required line, grade and 
level to serve as wearing course on a 
previously prepared base, including mixing in a 
suitable plant, laying and rolling with a smooth 
wheeled roller 8-10 tonne capacity, finished to 
required level and grades all complete as per 
clause 510 of specification. 

        

(i) Case - I: Mechanical method using 
Penetration grade Bitumen and HMP of 
appropriate capacity not less than 75 
tonnes/hour. 

sqm    20000   

4 

Providing and laying seal coat sealing the voids 
in a bituminous 
surface laid to the specified levels, grade and 
cross fall using Type A and B seal coats all 
complete as per clause 511 of specification. 

        

(ii) Case - II : Type B (Providing and laying of 
premix sand seal coat with HMP of appropriate 
capacity not less than 75 tonnes/ hours using 
crushed stone chipping (aggregate shall pass 
2.36mm seal and retained to 180 micron sieve) 
and penetration bitumen of suitable grade all 
complete as per clause 511 of specification. 

sqm    20000   

Total   

 
 

Total amount in words (Rupees …............................. ….................... ….......... 
 

…......... …...........…..............................................................................)
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Note: 

1.       Quantity shown in Price-Bid (BoQ) is approximate and is inserted as  guide only. 

2.        The rates to be quoted by the tender in this Price Bid (BoQ) shall be deemed to include 

for the provision  of all labour and materials,  loading and  unloading  of materials and 

transportation if required, tools, plant, equipment and tackle, process operations  and  specific  

requirements  details  in  this  schedule  in  the  particular specification and elsewhere in this 

tender documents and for the full, entire and final completion of the work in accordance with 

the provisions of these tender documents. 

 

3.       The rates quoted by the contractor shall be deemed to be inclusive of all taxes (including 

TDS, GST, Labour Welfare  Cess/Tax  etc), duties, Royalties,  Octroi, State Entry   Tax   &   

other   levies   payable   under   the   respective   statutes.   No   re- imbursement/refund  for 

variation  in rates  of taxes, duties,  royalties,  Octroi,  State Entry & other levies, and or 

imposition/abolition  of any new/existing taxes , duties, royalties, octroi, State entry Tax & 

other levies shall be made except as provided in Special Conditions. 

 

4.       The  rates  to  be  quoted  by the  tenderer  in respect  of  this  work shall  be deemed to 

include for all minor details of construction which are obviously and fairly intended  and  which  

may  not  have  been  specifically  mentioned  in  the  tender documents but which are essential 

for satisfactory execution and completion work. In case of difference of opinion between the 

Engineer-in-Charge and the Contractor as to what constitutes a minor detail of construction, 

the decision of Accepting Officer shall be final and binding. 

 

5.       Rates to be quoted by the contractors shall be deemed to include to all items of work as 

described, specified in particular specification and on drawing. 
 

 

6.       The rates to be quoted by the contractor for various items shall include  for―material    

and   labour/Supply    and   fix,   connecting,    Jointing,    Testing    and Commissioning complete 

unless otherwise specifically mentioned therein. 
 

 

7.       The amount of contract is not firm but shall be treated as the contract sum 
 

 

8.        Measurements of works done shall be as per units of items given in Price Bid (boQ) and 

this mode of measurement  shall take as per Clause 113 of  MORT&H Specification for road 

& bridge works (fifth revision). The rate be quoted considering Clause 114 of MORT&H 

specification (fifth revision).
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9        Unit RM, mm cum, Sqm, Kg and Quintal or Qtl, wherever ,mentioned in the tender 

documents denotes the unit, Running Metre, Millimeter, Cubic Metre, Square Metre, Kilogram, 

and Quintal respectively. 

 

10.     The works under this contract will be carried out within the working hours as per  the  

directions  of  Accepting  Officer  or  the  officer  so  detailed  by  him  for administration of 

this contract. 

 

11.     The  security  will  be  arranged  by  the  contractor  for  his  personnel  and equipment 

during the execution of work. No compensation will be paid by TTUPL on account of any loss 

age to personnel, property, veh/eqpt/plant of contractor during execution of work or on any 

account. 
 

 

12.     Site for execution of work shall be handed over on the date of commencement of the work 

as indicated in the work order No. 01. In case it is not possible for the department to hand over 

the entire site on the date of commencement and certain portion  of  the  site  is  handed  over  

later  on   then   contractor  shall  make  his planning/deployment  of resources accordingly and 

no claims of whatsoever nature on this account shall be entertained. 

 

13.     In case of tie in the financial bids, the agency having more turnover (average turnover last 

three years) will be taken as L1. 

 

14.     It is to certify that I/We before filling & signing this Price Bid have read and  fully  

understood  the  term  &  conditions  of  the  tender  document  and undertake myself / 

ourselves to abide by them. 

 

 

 

 

 

 

 

 

Date:                                                                  

 

 

(SIGNATURE)         :  

(NAME)                   :  

(SEAL)                     : 

 


